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SUMMARY OF WORK 
The City of Dawsonville’s Main Street Park Fencing will consist of the installation of fencing and 
automated gates, and all other appurtenances in accordance with the site development plans 
and specifications for the project and the City of Dawsonville, Georgia.  It is noted that the work 
will occur in an area that is closed to the public, and the hours of construction operation will be 
from 8:00 am - 5:00 pm Monday through Friday.  Any work that is to be completed outside of 
these specified hours shall be coordinated with the Department of Public Works (706-265-
3256).  It is expected that the site will be left in a clean and orderly fashion every day upon 
completion of the work day. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



JULY 22, 2019 SECTION 00020  
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING INVITATION TO BID 

4 

 

SECTION 00020 
INVITATION TO BID 

 
CITY OF DAWSONVILLE, GEORGIA 

MAIN STREET PARK FENCING 
 

Sealed Bids, for furnishing all materials, labor, tools, equipment and appurtenances necessary for 
the construction of the CITY OF DAWSONVILLE’S MAIN STREET PARK FENCING will be received by 
the Finance Administrator, Mr. Hayden Wiggins, at the Dawsonville Municipal Complex, 415 
Highway 53 East, Suite 100, Dawsonville, GA 30534, until Friday, August 30, 2019 
at 3:30 PM local time and then at said office publicly opened and read aloud. 
 
The work will be awarded to a maximum of two (2) Contracts. 
 
The Instructions to Bidders, Contract Agreement, Drawings, Specifications and other Contract 
Documents may be examined at the following: 
 

City of Dawsonville 
415 Highway 53 East, Suite 100 

Dawsonville, Georgia  30534 
 

Copies of Contract Documents may be obtained at the office of Davis Engineering & Surveying, 
LLC, 133 Prominence Court, Suite 210, Dawsonville, Georgia 30534, upon payment of $50.00, 
non-refundable, for each set plus applicable postage.  Street address must be provided to ensure 
prompt delivery. 
 
The Owner reserves the right to reject any or all Bids, to waive informalities and to re-advertise. 
 

END OF SECTION
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SECTON 00100 
INSTRUCTIONS TO BIDDERS 

 

ARTICLE 1 DEFINED TERMS 

Terms used in these Instructions to Bidders have the meanings indicated in the General 
Conditions and Supplementary Conditions. Additional terms used in these Instructions 
to Bidders have the meanings indicated below: 

Issuing Office—The office from which the Bidding Documents are to be issued, and 
which registers plan holders. 

ARTICLE 2 BIDDING DOCUMENTS 

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract 
Documents (together, the Bidding Documents). Copies of Contract Documents may be 
obtained at the office of Davis Engineering & Surveying, LLC, 133 Prominence Court, 
Suite 210, Dawsonville, GA 30534, upon payment of $50.00, non-refundable, for each 
set plus applicable postage.  Street address must be provided to ensure prompt delivery. 
See the Agreement for a list of the Contract Documents. It is Bidder’s responsibility to 
determine that it is using a complete set of documents in the preparation of a Bid. 
Bidder assumes sole responsibility for errors or misinterpretations resulting from the 
use of incomplete documents, by Bidder itself or by its prospective Subcontractors and 
Suppliers. 

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for 
completion of the Project and permission to download or distribution of the Bidding 
Documents does not confer a license or grant permission or authorization for any other 
use. Authorization to download documents, or other distribution, includes the right for 
plan holders to print documents solely for their use, and the use of their prospective 
Subcontractors and Suppliers, provided the plan holder pays all costs associated with 
printing or reproduction. Printed documents may not be re-sold under any 
circumstances. 

2.03 Electronic Documents 

Electronic (digital) copies of the Bidding Documents are available, such documents will 
be made available to the Bidders as Electronic Documents in the manner specified. 

Bidding Documents will be provided in Adobe PDF (Portable Document Format) 
(.pdf) that is readable by Adobe Acrobat Reader Version 11 or later. It is the intent 
of the Engineer and Owner that such Electronic Documents are to be exactly 
representative of the paper copies of the documents. However, because the Owner 
and Engineer cannot totally control the transmission and receipt of Electronic 
Documents nor the Contractor’s means of reproduction of such documents, the 
Owner and Engineer cannot and do not guarantee that Electronic Documents and 
reproductions prepared from those versions are identical in every manner to the 
paper copies. 
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Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon 
complete sets of Electronic Documents of the Bidding Documents, described in 
Paragraph 2.03.A above. However, Bidder assumes all risks associated with 
differences arising from transmission/receipt of Electronic Documents versions of 
Bidding Documents and reproductions prepared from those versions and, further, 
assumes all risks, costs, and responsibility associated with use of the Electronic 
Documents versions to derive information that is not explicitly contained in printed 
paper versions of the documents, and for Bidder’s reliance upon such derived 
information. 

ARTICLE 3—QUALIFICATIONS OF BIDDERS 

Bidder is to submit the following information with its Bid to demonstrate Bidder’s qualifications 
to perform the Work: 

Written evidence establishing its qualifications such as financial data, previous 
experience, and present commitments. 

A written statement that Bidder is authorized to do business in the state of Georgia, or a 
written certification that Bidder will obtain such authority prior to the Effective Date of 
the Contract. 

Subcontractor and Supplier qualification information. 

City of Dawsonville Vendor Requirements. 

Corporate Certificate, if the Bidder is a corporation. 

A Bidder’s failure to submit required qualification information within the times indicated 
may disqualify Bidder from receiving an award of the Contract. 

No requirement in this Article 3 to submit information will prejudice the right of Owner 
to seek additional pertinent information regarding Bidder’s qualifications. 

ARTICLE 4—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; 
OWNER’S SAFETY PROGRAM; OTHER WORK AT THE SITE 

Site and Other Areas 

The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-
way, easements, and other lands furnished by Owner for the use of the Contractor. Any 
additional lands required for temporary construction facilities, construction equipment, 
or storage of materials and equipment, and any access needed for such additional lands, 
are to be obtained and paid for by Contractor. 

Existing Site Conditions 

Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05 of the General Conditions. Information and data regarding 
the presence or location of Underground Facilities are not intended to be categorized, 
identified, or defined as Technical Data. 
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Other Site-related Documents 

No other Site-related documents are available. 

Site Visit and Testing by Bidders 

Bidder is required to visit the Site and conduct a thorough visual examination of the Site 
and adjacent areas. During the visit the Bidder must not disturb any ongoing operations 
at the Site. 

Bidders visiting the Site are required to arrange their own transportation to the Site. 

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of 
Site conditions. 

On request, and to the extent Owner has control over the Site, and schedule permitting, 
the Owner will provide Bidder general access to the Site to conduct such additional 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary 
for preparing and submitting a successful Bid. Owner will not have any obligation to 
grant such access if doing so is not practical because of existing operations, security or 
safety concerns, or restraints on Owner’s authority regarding the Site. Bidder is 
responsible for establishing access needed to reach specific selected test sites. 

Bidder must comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions 
established by Owner or by property owners or other entities controlling the Site with 
respect to schedule, access, existing operations, security, liability insurance, and 
applicable safety programs. 

Bidder must fill all holes and clean up and restore the Site to its former condition upon 
completion of such explorations, investigations, tests, and studies. 

Owner’s Safety Program 

Site visits and work at the Site may be governed by an Owner safety program. If an 
Owner safety program exists, it will be noted in the Supplementary Conditions. 

Other Work at the Site 

Reference is made to Article 8 of the Supplementary Conditions for the identification of 
the general nature of other work of which Owner is aware (if any) that is to be 
performed at the Site by Owner or others (such as utilities and other prime contractors) 
and relates to the Work contemplated by these Bidding Documents. If Owner is party to 
a written contract for such other work, then on request, Owner will provide to each 
Bidder access to examine such contracts (other than portions thereof related to price 
and other confidential matters), if any. 

ARTICLE 5—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

Express Representations and Certifications in Bid Form, Agreement 

The Bid Form that each Bidder will submit contains express representations regarding 
the Bidder’s examination of Project documentation, Site visit, and preparation of the 
Bid, and certifications regarding lack of collusion or fraud in connection with the Bid. 
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Bidder should review these representations and certifications, and assure that Bidder 
can make the representations and certifications in good faith, before executing and 
submitting its Bid. 

If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express 
representations and certifications when it executes the Agreement. 

ARTICLE 6—INTERPRETATIONS AND ADDENDA 

Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the 
Bidding Documents. 

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to 
Landscape Architect in writing. Contact information and submittal procedures for such 
questions are as follows: 

Davis Engineering & Surveying, LLC 
Attn:  Rachel Burton 

133 Prominence Court, Suite 210 
Dawsonville, Georgia 30534 

rburton@davisengineers.com 
Fax:  678.248.9177 

Written questions must be received by Friday, August 16, 2019 by 5:00 PM.  Interpretations or 
clarifications considered necessary by Landscape Architect in response to such questions will be 
issued by Addenda and posted to the City website, www.dawsonville-ga.gov, no later than 
August 21, 2019.  

Only responses set forth in an Addendum will be binding. Oral and other interpretations or 
clarifications will be without legal effect. Responses to questions are not part of the Contract 
Documents unless set forth in an Addendum that expressly modifies or supplements the 
Contract Documents. 

ARTICLE 7—CONTRACT TIMES 

The number of days within which, or the dates by which, the Work is to be 
(a) substantially completed and (b) ready for final payment, and (c) Milestones (if any) 
are to be achieved, are set forth in the Agreement. 

Bidder must set forth in the Bid the time by which Bidder must achieve Substantial 
Completion, subject to the restrictions established in Paragraph 13.07 of these 
Instructions. The Owner will take Bidder’s time commitment regarding Substantial 
Completion into consideration during the evaluation of Bids, and it will be necessary for 
the apparent Successful Bidder to satisfy Owner that it will be able to achieve 
Substantial Completion within the time such Bidder has designated in the Bid. The 
Successful Bidder’s time commitments will be entered into the Agreement or 
incorporated in the Agreement by reference to the specific terms of the Bid. 

Provisions for liquidated damages, if any, for failure to timely attain a Milestone, 
Substantial Completion, or completion of the Work in readiness for final payment, are 
set forth in the Agreement. 

http://www.dawsonville-ga.gov/
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ARTICLE 8—SUBSTITUTE AND “OR EQUAL” ITEMS 

The Contract for the Work, as awarded, will be on the basis of materials and equipment 
specified or described in the Bidding Documents, and those “or-equal” or substitute or 
materials and equipment subsequently approved by Engineer prior to the submittal of 
Bids and identified by Addendum. No item of material or equipment will be considered 
by Engineer as an “or-equal” or substitute unless written request for approval has been 
submitted by Bidder and has been received by Engineer within 10 days of the issuance 
of the Advertisement for Bids or invitation to Bidders. Each such request must comply 
with the requirements of Paragraphs 7.05 and 7.06 of the General Conditions, and the 
review of the request will be governed by the principles in those paragraphs. The 
burden of proof of the merit of the proposed item is upon Bidder. Engineer’s decision of 
approval or disapproval of a proposed item will be final. If Engineer approves any such 
proposed item, such approval will be set forth in an Addendum issued to all registered 
Bidders. Bidders cannot rely upon approvals made in any other manner. 

All prices that Bidder sets forth in its Bid will be based on the presumption that the 
Contractor will furnish the materials and equipment specified or described in the 
Bidding Documents, as supplemented by Addenda. Any assumptions regarding the 
possibility of post-Bid approvals of “or-equal” or substitution requests are made at 
Bidder’s sole risk. 

ARTICLE 9—SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

A Bidder must be prepared to retain specific Subcontractors and Suppliers for the 
performance of the Work if required to do so by the Bidding Documents or in the 
Specifications. If a prospective Bidder objects to retaining any such Subcontractor or 
Supplier and the concern is not relieved by an Addendum, then the prospective Bidder 
should refrain from submitting a Bid. 

The apparent Successful Bidder, and any other Bidder so requested, must submit to 
Owner a list of the Subcontractors or Suppliers proposed for the following portions of 
the Work within five days after Bid opening: 

Electrical Subcontractor 

Plumbing Subcontractor 

Heating and Air-Conditioning Subcontractor 

Masonry/Stonework Subcontractor 

Roofing Subcontractor 

If requested by Owner, such list must be accompanied by an experience statement with 
pertinent information regarding similar projects and other evidence of qualification for 
each such Subcontractor or Supplier. If Owner or Engineer, after due investigation, has 
reasonable objection to any proposed Subcontractor or Supplier, Owner may, before 
the Notice of Award is given, request apparent Successful Bidder to submit an 
acceptable substitute, in which case apparent Successful Bidder will submit a substitute, 
Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned 



JULY 22, 2019 SECTION 00100  
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING INSTRUCTIONS TO BIDDERS 

10 
 

by such substitution, and Owner may consider such price adjustment in evaluating Bids 
and making the Contract award. 

If apparent Successful Bidder declines to make any such substitution, Owner may award 
the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors 
and Suppliers. Declining to make requested substitutions will constitute grounds for 
forfeiture of the Bid security of any Bidder. Any Subcontractor or Supplier, so listed and 
against which Owner or Engineer makes no written objection prior to the giving of the 
Notice of Award will be deemed acceptable to Owner and Engineer subject to 
subsequent revocation of such acceptance as provided in Paragraph 7.07 of the General 
Conditions. 

ARTICLE 10—PREPARATION OF BID 

The Bid Form is included with the Bidding Documents. 

 All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. 
Erasures or alterations must be initialed in ink by the person signing the Bid Form. A 
Bid price must be indicated for each section, Bid item, alternate, adjustment unit 
price item, and unit price item listed therein. 

 If the Bid Form expressly indicates that submitting pricing on a specific alternate 
item is optional, and Bidder elects to not furnish pricing for such optional alternate 
item, then Bidder may enter the words “No Bid” or “Not Applicable.” 

If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder 
shall prepare its Bid on a paper copy of the Bid Form printed from the Electronic 
Documents version of the Bidding Documents. The printed copy of the Bid Form must 
be clearly legible, printed on 8½ inch by 11-inch paper and as closely identical in 
appearance to the Electronic Document version of the Bid Form as may be practical. The 
Owner reserves the right to accept Bid Forms which nominally vary in appearance from 
the original paper version of the Bid Form, providing that all required information and 
submittals are included with the Bid. 

A Bid by a corporation must be executed in the corporate name by a corporate officer 
(whose title must appear under the signature), accompanied by evidence of authority to 
sign. The corporate address and state of incorporation must be shown. 

A Bid by a partnership must be executed in the partnership name and signed by a 
partner (whose title must appear under the signature), accompanied by evidence of 
authority to sign. The official address of the partnership must be shown. 

A Bid by a limited liability company must be executed in the name of the firm by a 
member or other authorized person and accompanied by evidence of authority to sign. 
The state of formation of the firm and the official address of the firm must be shown. 

A Bid by an individual must show the Bidder’s name and official address. 

A Bid by a joint venture must be executed by an authorized representative of each joint 
venturer in the manner indicated on the Bid Form. The joint venture must have been 
formally established prior to submittal of a Bid, and the official address of the joint 
venture must be shown. 
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All names must be printed in ink below the signatures. 

The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of 
which must be filled in on the Bid Form. 

Postal and e-mail addresses and telephone number for communications regarding the 
Bid must be shown. 

The Bid must contain evidence of Bidder’s authority to do business in the state where 
the Project is located, or Bidder must certify in writing that it will obtain such authority 
within the time for acceptance of Bids and attach such certification to the Bid. 

If Bidder is required to be licensed to submit a Bid or perform the Work in the state 
where the Project is located, the Bid must contain evidence of Bidder’s licensure, or 
Bidder must certify in writing that it will obtain such licensure within the time for 
acceptance of Bids and attach such certification to the Bid. Bidder’s state contractor 
license number, if any, must also be shown on the Bid Form. 

ARTICLE 11—BASIS OF BID 

Lump Sum 

Bidders must submit a Bid on a lump sum basis as set forth in the Bid Form. 

Allowances 

For cash allowances the Bid price must include such amounts as the Bidder deems 
proper for Contractor's overhead, costs, profit, and other expenses on account of cash 
allowances, if any, named in the Contract Documents, in accordance with 
Paragraph 13.02.B of the General Conditions. 

ARTICLE 12—SUBMITTAL OF BID 

The Bidding Documents include one separate unbound copy of the Bid Form. The 
unbound copy of the Bid Form is to be completed and submitted with the other 
documents required to be submitted under the terms of Article 2 of the Bid Form. 

A Bid must be received no later than the date and time prescribed and at the place 
indicated in the Advertisement or invitation to bid and must be enclosed in a plainly 
marked package with the Project title, and, if applicable, the designated portion of the 
Project for which the Bid is submitted, the name and address of Bidder, and must be 
accompanied by the Bid security and other required documents. If a Bid is sent by mail 
or other delivery system, the sealed envelope containing the Bid must be enclosed in a 
separate package plainly marked on the outside with the notation “BID ENCLOSED.” A 
mailed Bid must be addressed to the location designated in the Advertisement. 

Bids received after the date and time prescribed for the opening of bids, or not 
submitted at the correct location or in the designated manner, will not be accepted and 
will be returned to the Bidder unopened. 
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ARTICLE 13—MODIFICATION AND WITHDRAWAL OF BID 

An unopened Bid may be withdrawn by an appropriate document duly executed in the 
same manner that a Bid must be executed and delivered to the place where Bids are to 
be submitted prior to the date and time for the opening of Bids. Upon receipt of such 
notice, the unopened Bid will be returned to the Bidder. 

If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial 
Bid in the manner specified in Paragraph 15.01 and submit a new Bid prior to the date 
and time for the opening of Bids. 

If within 24 hours after Bids are opened any Bidder files a duly signed written notice 
with Owner and promptly thereafter demonstrates to the reasonable satisfaction of 
Owner that there was a material and substantial mistake in the preparation of its Bid, 
the Bidder may withdraw its Bid, and the Bid security will be returned. Thereafter, if the 
Work is rebid, the Bidder will be disqualified from further bidding on the Work. 

ARTICLE 14—OPENING OF BIDS 

Bids will be opened at the time and place indicated in the advertisement or invitation to 
bid and, unless obviously non-responsive, read aloud publicly. An abstract of the 
amounts of the base Bids and major alternates, if any, will be made available to Bidders 
after the opening of Bids. 

ARTICLE 15—BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

All Bids will remain subject to acceptance for the period of time stated in the Bid Form, 
but Owner may, in its sole discretion, release any Bid and return the Bid security prior to 
the end of this period. 

ARTICLE 16—EVALUATION OF BIDS AND AWARD OF CONTRACT 

Owner reserves the right to reject any or all Bids, including without limitation, 
nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner also reserves 
the right to waive all minor Bid informalities not involving price, time, or changes in the 
Work. 

Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and 
evaluation, to not be responsible. 

If Bidder purports to add terms or conditions to its Bid, takes exception to any provision 
of the Bidding Documents, or attempts to alter the contents of the Contract Documents 
for purposes of the Bid, whether in the Bid itself or in a separate communication to 
Owner or Engineer, then Owner will reject the Bid as nonresponsive. 

If Owner awards the contract for the Work, such award will be to the responsible Bidder 
submitting the lowest responsive Bid. 
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Evaluation of Bids 

In evaluating Bids, Owner will consider whether the Bids comply with the 
prescribed requirements, and such alternates, unit prices, and other data, as may 
be requested in the Bid Form or prior to the Notice of Award. 

In the comparison of Bids, alternates will be applied in the same order of priority as 
listed in the Bid Form. To determine the Bid prices for purposes of comparison, 
Owner will announce to all bidders a “Base Bid plus alternates” budget after 
receiving all Bids, but prior to opening them. For comparison purposes alternates 
will be accepted, following the order of priority established in the Bid Form, until 
doing so would cause the budget to be exceeded. After determination of the 
Successful Bidder based on this comparative process and on the responsiveness, 
responsibility, and other factors set forth in these Instructions, the award may be 
made to said Successful Bidder on its base Bid and any combination of its additive 
alternate Bids for which Owner determines funds will be available at the time of 
award. 

For determination of the apparent low Bidder(s) when sectional bids are submitted, 
Bids will be compared on the basis of the aggregate of the Bids for separate 
sections and the Bids for combined sections that result in the lowest total amount 
for all of the Work. 

For the determination of the apparent low Bidder when unit price bids are 
submitted, Bids will be compared on the basis of the total of the products of the 
estimated quantity of each item and unit price Bid for that item, together with any 
lump sum items. 

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of 
the Bidder and may consider the qualifications and experience of Subcontractors and 
Suppliers proposed for those portions of the Work for which the identity of 
Subcontractors and Suppliers must be submitted as provided in the Bidding Documents. 

Owner may conduct such investigations as Owner deems necessary to establish the 
responsibility, qualifications, and financial ability of Bidders and any proposed 
Subcontractors or Suppliers. 

ARTICLE 17—SIGNING OF AGREEMENT 

When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied 
by the unexecuted counterparts of the Agreement along with the other Contract 
Documents as identified in the Agreement. Within 15 days thereafter, Successful Bidder 
must execute and deliver the required number of counterparts of the Agreement and 
any insurance documentation required to be delivered by the Contract Documents to 
Owner. Within 10 days thereafter, Owner will deliver one fully executed counterpart of 
the Agreement to Successful Bidder, together with printed and electronic copies of the 
Contract Documents as stated in Paragraph 2.02 of the General Conditions. 

ARTICLE 18--CITY OF DAWSONVILLE VENDOR REQUIREMENTS
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SECTION 00300 
BID 

ARTICLE 1—OWNER AND BIDDER 

1.01 This Bid is submitted to: City of Dawsonville, 415 Highway 53 East, Suite 100, 
Dawsonville, Georgia 30534 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with Owner in the form included in the Bidding Documents to perform all 
Work as specified or indicated in the Bidding Documents for the prices and within the 
times indicated in this Bid and in accordance with the other terms and conditions of the 
Bidding Documents. 

ARTICLE 2—ATTACHMENTS TO THIS BID 

2.01 The following documents are submitted with and made a condition of this Bid: 

A. Evidence of authority to do business in the state of the Project; or a written 
covenant to obtain such authority within the time for acceptance of Bids; 

B. Required Bidder Qualification Statement with supporting data; and 

C. Corporate Certificate, if the Bidder is a corporation. 

D. City of Dawsonville Vendor Requirements. 

ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES 

3.01 Lump Sum Bids 

A. Bidder will complete the Work in accordance with the Contract Documents for the 
following lump sum (stipulated) price(s), together with any Unit Prices indicated in 
Paragraph 3.02: 

1. Lump Sum Price (Single Lump Sum) 

Lump Sum Bid Price for 6’ Tall Black Vinyl Coated Chain 
Link Fencing $ 

B. Alternates and Deductions (Lump Sum) 

Lump Sum Bid Price for Montage Plus MB Automated Gates 
or Approved Equal 

 
 
$ 

Lump Sum Bid Price for Black Vinyl Coated Chain Link 
Automated Gates 

 
 
$ 

Add or Deduct 
(circle one above) 

Add or Deduct 
(circle one above) 
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ARTICLE 4—TIME OF COMPLETION 

4.01 Bidder agrees that the Work will be substantially complete and will be completed and 
ready for final payment in accordance with Paragraph 15.06 of the General Conditions 
on or before the dates or within the number of calendar days indicated in the 
Agreement. 

ARTICLE 5—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND 
RECEIPT OF ADDENDA 

5.01 Bid Acceptance Period 

A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for 
such longer period of time that Bidder may agree to in writing upon request of 
Owner. 

5.02 Instructions to Bidders 

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, 
including without limitation those dealing with the disposition of Bid security. 

5.03 Receipt of Addenda 

A. Bidder hereby acknowledges receipt of the following Addenda:  

Addendum Number Addendum Date 

  

  

  

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

6.01 Bidder’s Representations 

A. In submitting this Bid, Bidder represents the following: 

1. Bidder has examined and carefully studied the Bidding Documents, including 
Addenda. 

2. Bidder has visited the Site, conducted a thorough visual examination of the Site 
and adjacent areas, and become familiar with the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work. 

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, 
and performance of the Work. 

4. Bidder has considered the information known to Bidder itself; information 
commonly known to contractors doing business in the locality of the Site; 
information and observations obtained from visits to the Site; the Bidding 
Documents; and the Technical Data identified in the Supplementary Conditions 
or by definition, with respect to the effect of such information, observations, and 
Technical Data on (a) the cost, progress, and performance of the Work; (b) the 
means, methods, techniques, sequences, and procedures of construction to be 
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employed by Bidder, if selected as Contractor; and (c) Bidder’s (Contractor’s) 
safety precautions and programs. 

5. Based on the information and observations referred to in the preceding 
paragraph, Bidder agrees that no further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the 
Work at the Contract Price, within the Contract Times, and in accordance with 
the other terms and conditions of the Contract. 

6. Bidder is aware of the general nature of work to be performed by Owner and 
others at the Site that relates to the Work as indicated in the Bidding 
Documents. 

7. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and of 
discrepancies between Site conditions and the Contract Documents, and the 
written resolution thereof by Engineer is acceptable to Contractor. 

8. The Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
Work. 

9. The submission of this Bid constitutes an incontrovertible representation by 
Bidder that without exception the Bid and all prices in the Bid are premised upon 
performing and furnishing the Work required by the Bidding Documents. 

6.02 Bidder’s Certifications 

A. The Bidder certifies the following: 

1. This Bid is genuine and not made in the interest of or on behalf of any 
undisclosed individual or entity and is not submitted in conformity with any 
collusive agreement or rules of any group, association, organization, or 
corporation. 

2. Bidder has not directly or indirectly induced or solicited any other Bidder to 
submit a false or sham Bid. 

3. Bidder has not solicited or induced any individual or entity to refrain from 
bidding. 

4. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract. For the purposes of this Paragraph 8.02.A: 

a. Corrupt practice means the offering, giving, receiving, or soliciting of 
anything of value likely to influence the action of a public official in the 
bidding process. 

b. Fraudulent practice means an intentional misrepresentation of facts made 
(a) to influence the bidding process to the detriment of Owner, (b) to 
establish bid prices at artificial non-competitive levels, or (c) to deprive 
Owner of the benefits of free and open competition. 
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c. Collusive practice means a scheme or arrangement between two or more 
Bidders, with or without the knowledge of Owner, a purpose of which is to 
establish bid prices at artificial, non-competitive levels. 

d. Coercive practice means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in the 
bidding process or affect the execution of the Contract. 
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BIDDER hereby submits this Bid as set forth above: 

Bidder: 

 
(typed or printed name of organization) 

By:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Date:  

 (typed or printed) 

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign. 
 

Attest:  

 (individual’s signature) 

Name:  

 (typed or printed) 

Title:  

 
(typed or printed) 

Date:  

 
(typed or printed) 

Address for giving notices: 
  

  

  
 
Bidder’s Contact: 

Name:  

 (typed or printed) 

Title:  

 (typed or printed) 

Phone:  

Email:  

Address:  
  

  

  
Bidder’s Contractor License No.: (if applicable)  

END OF SECTION
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SECTION 00420 

STATEMENT OF BIDDER’S QUALIFICATIONS 

ARTICLE 1—GENERAL INFORMATION 

1.01 Provide contact information for the Business: 

Legal Name of Business:  

Corporate Office 

Name:  Phone number:  

Title:  Email address:  

Business address of corporate office:  

 

 

Local Office 

Name:  Phone number:  

Title:  Email address:  

Business address of local office:  

 

 

1.02 Provide information on the Business’s organizational structure: 

Form of Business: ☐ Sole Proprietorship ☐ Partnership ☐ Corporation 

☐ Limited Liability Company ☐ Joint Venture comprised of the following companies: 

 1. 

 2. 

 3. 

Provide a separate Qualification Statement for each Joint Venturer. 

Date Business was formed:  State in which Business was formed:  

Is this Business authorized to operate in the Project location? ☐ Yes ☐ No ☐ Pending 

1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are 
wholly or partly (25% or greater) owned by Business: 

Name of business:  Affiliation:  

Address:  

Name of business:  Affiliation:  

Address:  
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Name of business:  Affiliation:  

Address:  

1.04 Provide information regarding the Business’s officers, partners, and limits of authority. 

Name:  Title:  

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $ 

Name:  Title:  

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $ 

Name:  Title:  

Authorized to sign contracts:  ☐ Yes ☐ No Limit of Authority: $ 

Name:  Title:  

ARTICLE 2—LICENSING 

2.01 Provide information regarding licensure for Business: 

Name of License:  

Licensing Agency:  

License No:  Expiration Date:  

Name of License:  

Licensing Agency:  

License No:  Expiration Date:  

ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS 

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide 
evidence of current certification. 

Certification Certifying Agency 
Certification 

Date 

☐ Disadvantaged Business Enterprise   

☐ Minority Business Enterprise   

☐ Woman-Owned Business Enterprise   

☐ Small Business Enterprise   

☐ Disabled Business Enterprise   

☐ Veteran-Owned Business Enterprise   

☐ Service-Disabled Veteran-Owned Business   

☐ HUBZone Business (Historically Underutilized) 
Business 
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☐ Other    

☐ None 

ARTICLE 4—SAFETY 

4.01 Provide information regarding Business’s safety organization and safety performance. 

Name of Business’s Safety Officer:  

Safety Certifications 

Certification Name Issuing Agency Expiration 

   

   

4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total 
Recordable Frequency Rate (TRFR) for incidents, and Total Number of Recorded 
Manhours (MH) for the last 3 years and the EMR, TRFR, and MH history for the last 3 
years of any proposed Subcontractor(s) that will provide Work valued at 10% or more of 
the Contract Price. Provide documentation of the EMR history for Business and 
Subcontractor(s). 

Year    

Company EMR TRFR MH EMR TRFR MH EMR TRFR MH 

          

          

ARTICLE 5—INSURANCE 

5.01 Provide information regarding Business’s insurance company(s), including but not 
limited to its Commercial General Liability carrier. Provide information for each 
provider. 

Name of insurance provider, and type of policy (CLE, auto, etc.):  

Insurance Provider Type of Policy (Coverage Provided) 

  

  

  

  

Are providers licensed or authorized to issue policies in the Project location? ☐ Yes ☐ No 

Does provider have an A.M. Best Rating of A-VII or better? ☐ Yes ☐ No 

Mailing Address 
(principal place of business): 
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Physical Address 
(principal place of business): 

 

 

 

Phone (main):  

 
 
 
 
 
 
 

Phone (claims):  

ARTICLE 6—CONSTRUCTION EXPERIENCE 

6.01 Provide information that will identify the overall size and capacity of the Business. 

Average number of current full-time employees:  

Estimate of revenue for the current year:  

Estimate of revenue for the previous year:  

6.02 Provide information regarding the Business’s previous contracting experience. 

Years of experience with projects like the proposed project: 

As a general contractor:  As a joint venturer:   

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03: 

Been disqualified as a bidder by any local, state, or federal agency within the last 5 years? 

☐ Yes ☐ No 

Been barred from contracting by any local, state, or federal agency within the last 5 years? 

☐ Yes ☐ No 

Been released from a bid in the past 5 years? ☐ Yes ☐ No  

Defaulted on a project or failed to complete any contract awarded to it? ☐ Yes ☐ No 

Refused to construct or refused to provide materials defined in the contract documents or in a change 

order? ☐ Yes ☐ No  

Been a party to any currently pending litigation or arbitration? ☐ Yes ☐ No 

Provide full details in a separate attachment if the response to any of these questions is Yes. 

6.03 List a minimum of three and a maximum of six projects completed in the last 5 years in 
Schedule A and provide indicated information to demonstrate the Business’s experience 
with projects similar in type and cost of construction. 

ARTICLE 7—REQUIRED ATTACHMENTS 

7.01 Provide the following information with the Statement of Qualifications: 

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint 
Venturer, as required in Paragraph 1.02. 

B. Diverse Business Certifications if required by Paragraph 3.01. 

C. Certification of Business’s safety performance if required by Paragraph 4.02. 
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D. Attachments providing additional information as required by Paragraph 8.02. 

E. Schedule A (Previous Experience with Similar Projects) as required by 
Paragraph 8.04. 

F. Additional items as pertinent. 
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This Statement of Qualifications is offered by: 

Business:  

 (typed or printed name of organization) 

By:  
(individual’s signature) 

Name:  
(typed or printed) 

Title:  
(typed or printed) 

Date:  
(date signed) 

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to 
sign.)  

Attest:  
(individual’s signature) 

Name:  
(typed or printed) 

Title:  

 (typed or printed) 

Address for giving notices: 
  

  

  

Designated Representative: 

Name:  
(typed or printed) 

Title:  
(typed or printed) 

Address: 
  

  

  

Phone:  

Email:  
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Schedule A—Previous Experience with Similar Projects 

Name of Organization  

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project Completed  

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project Completed  

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      
 

Project Owner  Project Name  

General Description of Project  

Project Cost  Date Project Completed  

Key Project Personnel Project Manager Project Superintendent Safety Manager Quality Control Manager 

Name     

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference) 

 Name Title/Position Organization Telephone Email 

Owner      

Designer      

Construction Manager      

END OF SECTION 
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SECTION 00422 

CORPORATE CERTIFICATE 

I,   , certify that I am the Secretary of the Corporation named as Contractor in 

the foregoing Bid; that                                               , who signed said Bid on behalf of the Contractor 

was then                                 of said Corporation; that said Bid was duly signed for and on behalf of 

said Corporation by authority of its Board of Directors, and is within the scope of its corporate 

powers; that said Corporation is organized under the laws of the State of    . 

This  __    day of   __________ , 20 __. 
 
    (Corporate Secretary)    
           (Signature on File) 
 
 (SEAL) 
 
 
 
 END OF SECTION 
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SECTION 00500 

AGREEMENT BETWEEN OWNER AND CONTRACTOR  
FOR CONSTRUCTION CONTRACT 

 

This Agreement is by and between      (“Owner”) and      
(“Contractor”). 

Terms used in this Agreement have the meanings stated in the General Conditions and the 
Supplementary Conditions. 

Owner and Contractor hereby agree as follows: 

ARTICLE 8—WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work is generally described as follows: The City of Dawsonville’s Main Street Park Fencing 
Project will consist of the installation of landscaping, irrigation, fencing, and all other 
appurtenances in accordance with the site development plans and specifications for the project 
and the City of Dawsonville, Georgia. 

ARTICLE 9—THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: landscaping, irrigation, and fencing with automated gates. 

ARTICLE 10—ENGINEER 

3.01 The Owner has retained Davis Engineering & Surveying, LLC (“Engineer/Landscape Architect”) to 
act as Owner’s representative, assume all duties and responsibilities of Engineer, and have the 
rights and authority assigned to Engineer/Landscape Architect in the Contract. 

3.02 The part of the Project that pertains to the Work has been designed by Davis Engineering and 
Surveying, LLC. 

ARTICLE 11—CONTRACT TIMES 

4.01 Time is of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.03 Contract Times: Days 

A. The Work will be substantially complete within 120 days after the date when the Contract 
Times commence to run as provided in Paragraph 4.01 of the General Conditions, and 
completed and ready for final payment in accordance with Paragraph 15.06 of the General 
Conditions. 
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ARTICLE 12—CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents, the amounts that follow, subject to adjustment under the Contract: 

A. For all Work other than Unit Price Work, a lump sum of $   . 

All specific cash allowances are included in the above price in accordance with 
Paragraph 13.02 of the General Conditions. 

B. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 13—PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the 
General Conditions. Applications for Payment will be processed by Landscape Architect as 
provided in the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment 
on or about the 5th day of each month during performance of the Work as provided in 
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been 
submitted in a timely manner and otherwise meet the requirements of the Contract. All 
such payments will be measured by the Schedule of Values established as provided in the 
General Conditions (and in the case of Unit Price Work based on the number of units 
completed) or, in the event there is no Schedule of Values, as provided elsewhere in the 
Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 
to the percentage indicated below but, in each case, less the aggregate of payments 
previously made and less such amounts as Owner may withhold in accordance with 
the Contract. 

a. 90 percent of the value of the Work completed (with the balance being 
retainage). 

1) If 50 percent or more of the Work has been completed, as determined by 
Landscape Architect, and if the character and progress of the Work have been 
satisfactory to Owner and Landscape Architect, then as long as the character 
and progress of the Work remain satisfactory to Owner and Landscape 
Architect, there will be no additional retainage; and 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 100 percent of the Work completed, less such amounts set off 
by Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 10 percent of 
Engineer’s estimate of the value of Work to be completed or corrected as shown on the 
punch list of items to be completed or corrected prior to final payment. 
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6.03 Final Payment 

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the 
Contract Price in accordance with Paragraph 15.06 of the General Conditions. 

6.04 Consent of Surety 

A. Owner will not make final payment, or return or release retainage at Substantial 
Completion or any other time, unless Contractor submits written consent of the surety to 
such payment, return, or release. 

6.05 CONTRACT DOCUMENTS 

7.01 Contents 

A. The Contract Documents consist of all of the following: 

1. This Agreement. 

2. General Conditions. 

3. Supplementary Conditions. 

4. Drawings (not attached but incorporated by reference) consisting of 28 sheets with 
each sheet bearing the following general title: Dawsonville Main Street Park Fencing. 

5. Specifications. 

6. Addenda. 

7. The following which may be delivered or issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. There are no Contract Documents other than those listed above in this Article 7. 

C. The Contract Documents may only be amended, modified, or supplemented as provided in 
the Contract. 

ARTICLE 14—REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS  

8.01 Contractor’s Representations 

A. In order to induce Owner to enter into this Contract, Contractor makes the following 
representations: 

1. Contractor has examined and carefully studied the Contract Documents, including 
Addenda. 

2. Contractor has visited the Site, conducted a thorough visual examination of the Site 
and adjacent areas, and become familiar with the general, local, and Site conditions 
that may affect cost, progress, and performance of the Work. 
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3. Contractor is familiar with all Laws and Regulations that may affect cost, progress, and 
performance of the Work. 

4. Contractor has considered the information known to Contractor itself; information 
commonly known to contractors doing business in the locality of the Site; information 
and observations obtained from visits to the Site; the Contract Documents; and the 
Technical Data identified in the Supplementary Conditions or by definition, with 
respect to the effect of such information, observations, and Technical Data on (a) the 
cost, progress, and performance of the Work; (b) the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor; and 
(c) Contractor’s safety precautions and programs. 

5. Based on the information and observations referred to in the preceding paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions of 
the Contract. 

6. Contractor is aware of the general nature of work to be performed by Owner and 
others at the Site that relates to the Work as indicated in the Contract Documents. 

7. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and of 
discrepancies between Site conditions and the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

8. The Contract Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performance and furnishing of the Work. 

9. Contractor’s entry into this Contract constitutes an incontrovertible representation by 
Contractor that without exception all prices in the Agreement are premised upon 
performing and furnishing the Work required by the Contract Documents. 

8.02 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract. For the purposes of this 
Paragraph 8.02: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 
value likely to influence the action of a public official in the bidding process or in the 
Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non-competitive levels; and 
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4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

8.03 Standard General Conditions 

A. Owner stipulates that if the General Conditions that are made a part of this Contract are 
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published 
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has 
furnished said General Conditions, then Owner has plainly shown all modifications to the 
standard wording of such published document to the Contractor, through a process such as 
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. 

This Agreement will be effective on     (which is the Effective Date of the Contract). 

Owner:  Contractor: 

City of Dawsonville   
(typed or printed name of organization)  (typed or printed name of organization) 

By:   By:  

 (individual’s signature)   (individual’s signature) 

Date:   Date:  

 (date signed)   (date signed) 

Name:   Name:  

 (typed or printed)   (typed or printed) 

Title:   Title:  

 (typed or printed)   (typed or printed) 

 
(If [Type of Entity] is a corporation, a partnership, or a 
joint venture, attach evidence of authority to sign.) 

Attest:   Attest:  

 (individual’s signature)   (individual’s signature) 

Title:   Title:  

 (typed or printed)   (typed or printed) 

Address for giving notices:  Address for giving notices: 

   

   

   

Designated Representative:  Designated Representative: 

Name:   Name:  

 (typed or printed)   (typed or printed) 

Title:   Title:  

 (typed or printed)   (typed or printed) 

Address:  Address: 

   

   

   

Phone:   Phone:  

Email:   Email:  
(If [Type of Entity] is a corporation, attach evidence of 
authority to sign. If [Type of Entity] is a public body, 
attach evidence of authority to sign and resolution or 
other documents authorizing execution of this 
Agreement.)  

License No.:  

 (where applicable) 

State:  

 
 

END OF SECTION 



JULY 22, 2019 SECTION 00700   
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING STANDARD GENERAL CONDITIONS 

 

42 

 

SECTION 00700 
STANDARD GENERAL CONDITIONS 
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STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

ARTICLE 1—ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with 
initial capital letters, including the term’s singular and plural forms, will have the meaning 
indicated in the definitions below. In addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which 
clarify, correct, or change the Bidding Requirements or the proposed Contract 
Documents. 

2. Agreement—The written instrument, executed by Owner and Contractor, that sets 
forth the Contract Price and Contract Times, identifies the parties and the Engineer, 
and designates the specific items that are Contract Documents. 

3. Application for Payment—The document prepared by Contractor, in a form acceptable 
to Engineer, to request progress or final payments, and which is to be accompanied by 
such supporting documentation as is required by the Contract Documents. 

4. Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices 
for the Work to be performed. 

5. Bidder—An individual or entity that submits a Bid to Owner. 

6. Bidding Documents—The Bidding Requirements, the proposed Contract Documents, 
and all Addenda. 

7. Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders, 
the Bid Form, and the Bid with any attachments. 

8. Change Order—A document which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or 
the Contract Times, or other revision to the Contract, issued on or after the Effective 
Date of the Contract. 

9. Change Proposal—A written request by Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, seeking an adjustment in Contract Price 
or Contract Times; contesting an initial decision by Engineer concerning the 
requirements of the Contract Documents or the acceptability of Work under the 
Contract Documents; challenging a set-off against payments due; or seeking other 
relief with respect to the terms of the Contract. 

10. Claim 

a. A demand or assertion by Owner directly to Contractor, duly submitted in 
compliance with the procedural requirements set forth herein, seeking an 
adjustment of Contract Price or Contract Times; contesting an initial decision by 
Engineer concerning the requirements of the Contract Documents or the 
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acceptability of Work under the Contract Documents; contesting Engineer’s 
decision regarding a Change Proposal; seeking resolution of a contractual issue 
that Engineer has declined to address; or seeking other relief with respect to the 
terms of the Contract. 

b. A demand or assertion by Contractor directly to Owner, duly submitted in 
compliance with the procedural requirements set forth herein, contesting 
Engineer’s decision regarding a Change Proposal, or seeking resolution of a 
contractual issue that Engineer has declined to address. 

c. A demand or assertion by Owner or Contractor, duly submitted in compliance 
with the procedural requirements set forth herein, made pursuant to 
Paragraph 12.01.A.4, concerning disputes arising after Engineer has issued a 
recommendation of final payment. 

d. A demand for money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated 
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous 
waste, and any substance, product, waste, or other material of any nature whatsoever 
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations 
regulating, relating to, or imposing liability or standards of conduct concerning, any 
hazardous, toxic, or dangerous waste, substance, or material. 

12. Contract—The entire and integrated written contract between Owner and Contractor 
concerning the Work. 

13. Contract Documents—Those items so designated in the Agreement, and which 
together comprise the Contract. 

14. Contract Price—The money that Owner has agreed to pay Contractor for completion 
of the Work in accordance with the Contract Documents. 

15. Contract Times—The number of days or the dates by which Contractor shall: (a) 
achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the 
Work. 

16. Contractor—The individual or entity with which Owner has contracted for 
performance of the Work. 

17. Cost of the Work—See Paragraph 13.01 for definition. 

18. Drawings—The part of the Contract that graphically shows the scope, extent, and 
character of the Work to be performed by Contractor. 

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the 
Contract becomes effective. 

20. Electronic Document—Any Project-related correspondence, attachments to 
correspondence, data, documents, drawings, information, or graphics, including but 
not limited to Shop Drawings and other Submittals, that are in an electronic or digital 
format. 

21. Electronic Means—Electronic mail (email), upload/download from a secure Project 
website, or other communications methods that allow: (a) the transmission or 
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communication of Electronic Documents; (b) the documentation of transmissions, 
including sending and receipt; (c) printing of the transmitted Electronic Document by 
the recipient; (d) the storage and archiving of the Electronic Document by sender and 
recipient; and (e) the use by recipient of the Electronic Document for purposes 
permitted by this Contract. Electronic Means does not include the use of text 
messaging, or of Facebook, Twitter, Instagram, or similar social media services for 
transmission of Electronic Documents. 

22. Engineer—The individual or entity named as such in the Agreement. 

23. Field Order—A written order issued by Engineer which requires minor changes in the 
Work but does not change the Contract Price or the Contract Times. 

24. Hazardous Environmental Condition—The presence at the Site of Constituents of 
Concern in such quantities or circumstances that may present a danger to persons or 
property exposed thereto. 

a. The presence at the Site of materials that are necessary for the execution of the 
Work, or that are to be incorporated into the Work, and that are controlled and 
contained pursuant to industry practices, Laws and Regulations, and the 
requirements of the Contract, is not a Hazardous Environmental Condition. 

b. The presence of Constituents of Concern that are to be removed or remediated as 
part of the Work is not a Hazardous Environmental Condition. 

c. The presence of Constituents of Concern as part of the routine, anticipated, and 
obvious working conditions at the Site, is not a Hazardous Environmental 
Condition. 

25. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, 
rules, regulations, ordinances, codes, and binding decrees, resolutions, and orders of 
any and all governmental bodies, agencies, authorities, and courts having jurisdiction. 

26. Liens—Charges, security interests, or encumbrances upon Contract-related funds, real 
property, or personal property. 

27. Milestone—A principal event in the performance of the Work that the Contract 
requires Contractor to achieve by an intermediate completion date, or by a time prior 
to Substantial Completion of all the Work. 

28. Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of 
the Bid. 

29. Notice to Proceed—A written notice by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to 
perform the Work. 

30. Owner—The individual or entity with which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor for the performance of the Work, 
pursuant to the terms of the Contract. 

31. Progress Schedule—A schedule, prepared and maintained by Contractor, describing 
the sequence and duration of the activities comprising Contractor’s plan to accomplish 
the Work within the Contract Times. 
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32. Project—The total undertaking to be accomplished for Owner by engineers, 
contractors, and others, including planning, study, design, construction, testing, 
commissioning, and start-up, and of which the Work to be performed under the 
Contract Documents is a part. 

33. Resident Project Representative—The authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the term Resident Project Representative 
(RPR) includes any assistants or field staff of Resident Project Representative. 

34. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and that establish the standards by which 
such portion of the Work will be judged. 

35. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of 
required submittals and the time requirements for Engineer’s review of the submittals. 

36. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating 
portions of the Contract Price to various portions of the Work and used as the basis for 
reviewing Contractor’s Applications for Payment. 

37. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information that are specifically prepared or assembled by or for Contractor and 
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, 
whether approved or not, are not Drawings and are not Contract Documents. 

38. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner 
upon which the Work is to be performed, including rights-of-way and easements, and 
such other lands or areas furnished by Owner which are designated for the use of 
Contractor. 

39. Specifications—The part of the Contract that consists of written requirements for 
materials, equipment, systems, standards, and workmanship as applied to the Work, 
and certain administrative requirements and procedural matters applicable to the 
Work. 

40. Subcontractor—An individual or entity having a direct contract with Contractor or with 
any other Subcontractor for the performance of a part of the Work. 

41. Submittal—A written or graphic document, prepared by or for Contractor, which the 
Contract Documents require Contractor to submit to Engineer, or that is indicated as a 
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include 
Shop Drawings and Samples; schedules; product data; Owner-delegated designs; 
sustainable design information; information on special procedures; testing plans; 
results of tests and evaluations, source quality-control testing and inspections, and 
field or Site quality-control testing and inspections; warranties and certifications; 
Suppliers’ instructions and reports; records of delivery of spare parts and tools; 
operations and maintenance data; Project photographic documentation; record 
documents; and other such documents required by the Contract Documents. 
Submittals, whether or not approved or accepted by Engineer, are not Contract 
Documents. Change Proposals, Change Orders, Claims, notices, Applications for 
Payment, and requests for interpretation or clarification are not Submittals. 
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42. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified 
part thereof) is sufficiently complete, in accordance with the Contract Documents, so 
that the Work (or a specified part thereof) can be utilized for the purposes for which it 
is intended. The terms “substantially complete” and “substantially completed” as 
applied to all or part of the Work refer to Substantial Completion of such Work. 

43. Successful Bidder—The Bidder to which the Owner makes an award of contract. 

44. Supplementary Conditions—The part of the Contract that amends or supplements 
these General Conditions. 

45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct 
contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or a Subcontractor. 

46. Technical Data 

a. Those items expressly identified as Technical Data in the Supplementary 
Conditions, with respect to either (1) existing subsurface conditions at or adjacent 
to the Site, or existing physical conditions at or adjacent to the Site including 
existing surface or subsurface structures (except Underground Facilities) or 
(2) Hazardous Environmental Conditions at the Site. 

b. If no such express identifications of Technical Data have been made with respect 
to conditions at the Site, then Technical Data is defined, with respect to 
conditions at the Site under Paragraphs 5.03, 5.04, and 5.06, as the data 
contained in boring logs, recorded measurements of subsurface water levels, 
assessments of the condition of subsurface facilities, laboratory test results, and 
other factual, objective information regarding conditions at the Site that are set 
forth in any geotechnical, environmental, or other Site or facilities conditions 
report prepared for the Project and made available to Contractor. 

c. Information and data regarding the presence or location of Underground Facilities 
are not intended to be categorized, identified, or defined as Technical Data, and 
instead Underground Facilities are shown or indicated on the Drawings. 

47. Underground Facilities—All active or not-in-service underground lines, pipelines, 
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other 
such facilities or systems at the Site, including but not limited to those facilities or 
systems that produce, transmit, distribute, or convey telephone or other 
communications, cable television, fiber optic transmissions, power, electricity, light, 
heat, gases, oil, crude oil products, liquid petroleum products, water, steam, waste, 
wastewater, storm water, other liquids or chemicals, or traffic or other control 
systems. An abandoned facility or system is not an Underground Facility. 

48. Unit Price Work—Work to be paid for on the basis of unit prices. 

49. Work—The entire construction or the various separately identifiable parts thereof 
required to be provided under the Contract Documents. Work includes and is the 
result of performing or providing all labor, services, and documentation necessary to 
produce such construction; furnishing, installing, and incorporating all materials and 
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equipment into such construction; and may include related services such as testing, 
start-up, and commissioning, all as required by the Contract Documents. 

50. Work Change Directive—A written directive to Contractor issued on or after the 
Effective Date of the Contract, signed by Owner and recommended by Engineer, 
ordering an addition, deletion, or revision in the Work. 

1.02 Terminology 

A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that 
require initial capital letters, but, when used in the Bidding Requirements or Contract 
Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to 
authorize an exercise of professional judgment by Engineer. In addition, the adjectives 
“reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect 
or import are used to describe an action or determination of Engineer as to the Work. It is 
intended that such exercise of professional judgment, action, or determination will be 
solely to evaluate, in general, the Work for compliance with the information in the Contract 
Documents and with the design concept of the Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a specific statement indicating 
otherwise). The use of any such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to supervise or direct the performance 
of the Work, or any duty or authority to undertake responsibility contrary to the provisions 
of Article 10 or any other provision of the Contract Documents. 

C. Day: The word “day” means a calendar day of 24 hours measured from midnight to the 
next midnight. 

D. Defective: The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

1. does not conform to the Contract Documents; 

2. does not meet the requirements of any applicable inspection, reference standard, test, 
or approval referred to in the Contract Documents; or 

3. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 15.03 or Paragraph 15.04). 

E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection with services, materials, or equipment, 
means to supply and deliver said services, materials, or equipment to the Site (or some 
other specified location) ready for use or installation and in usable or operable 
condition. 

2. The word “install,” when used in connection with services, materials, or equipment, 
means to put into use or place in final position said services, materials, or equipment 
complete and ready for intended use. 
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3. The words “perform” or “provide,” when used in connection with services, materials, 
or equipment, means to furnish and install said services, materials, or equipment 
complete and ready for intended use. 

4. If the Contract Documents establish an obligation of Contractor with respect to 
specific services, materials, or equipment, but do not expressly use any of the four 
words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and 
install said services, materials, or equipment complete and ready for intended use. 

F. Contract Price or Contract Times: References to a change in “Contract Price or Contract 
Times” or “Contract Times or Contract Price” or similar, indicate that such change applies to 
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as 
warranted, even if the term “or both” is not expressed. 

G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-
known technical or construction industry or trade meaning are used in the Contract 
Documents in accordance with such recognized meaning. 

ARTICLE 2—ARTICLE 2—PRELIMINARY MATTERS 

2.01 Evidence of Insurance 

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of 
the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each 
additional insured (as identified in the Contract), the certificates, endorsements, and other 
evidence of insurance required to be provided by Contractor in accordance with Article 6, 
except to the extent the Supplementary Conditions expressly establish other dates for 
delivery of specific insurance policies. 

C. Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement 
and insurance documentation, Owner shall promptly deliver to Contractor, with copies to 
each additional insured (as identified in the Contract), the certificates and other evidence 
of insurance required to be provided by Owner under Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor one printed copy of the Contract (including one fully 
signed counterpart of the Agreement), and one copy in electronic portable document 
format (PDF). Additional printed copies will be furnished upon request at the cost of 
reproduction. 

B. Owner shall maintain and safeguard at least one original printed record version of the 
Contract, including Drawings and Specifications signed and sealed by Engineer and other 
design professionals. Owner shall make such original printed record version of the Contract 
available to Contractor for review. Owner may delegate the responsibilities under this 
provision to Engineer. 
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2.03 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as 
otherwise required by the Contract Documents), Contractor shall submit to Engineer for 
timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for 
starting and completing the various stages of the Work, including any Milestones 
specified in the Contract; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and 
prices of items which when added together equal the Contract Price and subdivides 
the Work into component parts in sufficient detail to serve as the basis for progress 
payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.04 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to establish a working understanding 
among the parties as to the Work, and to discuss the schedules referred to in 
Paragraph 2.03.A, procedures for handling Shop Drawings, Samples, and other Submittals, 
processing Applications for Payment, electronic or digital transmittals, and maintaining 
required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific 
individual to act as its authorized representative with respect to the services and 
responsibilities under the Contract. Such individuals shall have the authority to transmit 
and receive information, render decisions relative to the Contract, and otherwise act on 
behalf of each respective party. 

2.05 Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference, 
attended by Contractor, Engineer, and others as appropriate, will be held to review the 
schedules submitted in accordance with Paragraph 2.03.A. No progress payment will be 
made to Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly 
progression of the Work to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress Schedule, for sequencing, 
scheduling, or progress of the Work, nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefore. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a 
workable arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and 
substance if it provides a reasonable allocation of the Contract Price to the component 
parts of the Work. 

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and 
resubmit the schedule. 
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2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor 
may send, and shall accept, Electronic Documents transmitted by Electronic Means. 

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, 
and Contractor shall jointly develop such protocols. 

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic 
Documents by Electronic Means, the transmitting party makes no representations as to 
long-term compatibility, usability, or readability of the Electronic Documents resulting from 
the recipient’s use of software application packages, operating systems, or computer 
hardware differing from those used in the drafting or transmittal of the Electronic 
Documents. 

ARTICLE 3—ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one Contract Document 
is as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or 
part thereof) to be constructed in accordance with the Contract Documents. 

C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the 
electronic versions of the Contract Documents (including any printed copies derived from 
such electronic versions) and the printed record version, the printed record version will 
govern. 

D. The Contract supersedes prior negotiations, representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and interpretations of the Contract Documents as provided 
herein. 

F. Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation will be deemed stricken, and all remaining provisions will continue to 
be valid and binding upon Owner and Contractor, which agree that the Contract 
Documents will be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 

G. Nothing in the Contract Documents creates: 

1. any contractual relationship between Owner or Engineer and any Subcontractor, 
Supplier, or other individual or entity performing or furnishing any of the Work, for the 
benefit of such Subcontractor, Supplier, or other individual or entity; or 

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any 
money due any such Subcontractor, Supplier, or other individual or entity, except as 
may otherwise be required by Laws and Regulations. 



JULY 22, 2019 SECTION 00700   
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING STANDARD GENERAL CONDITIONS 

 

55 

 

 

  

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and Regulations 

1. Reference in the Contract Documents to standard specifications, manuals, reference 
standards, or codes of any technical society, organization, or association, or to Laws or 
Regulations, whether such reference be specific or by implication, means the standard 
specification, manual, reference standard, code, or Laws or Regulations in effect at the 
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids), 
except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard specification, manual, reference standard, or code, 
and no instruction of a Supplier, will be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer from those set forth in the part of 
the Contract Documents prepared by or for Engineer. No such provision or instruction 
shall be effective to assign to Owner or Engineer any duty or authority to supervise or 
direct the performance of the Work, or any duty or authority to undertake 
responsibility inconsistent with the provisions of the part of the Contract Documents 
prepared by or for Engineer. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each 
part of the Work, Contractor shall carefully study the Contract Documents, and check 
and verify pertinent figures and dimensions therein, particularly with respect to 
applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual 
knowledge of, and shall not proceed with any Work affected thereby until the conflict, 
error, ambiguity, or discrepancy is resolved by a clarification or interpretation by 
Engineer, or by an amendment or supplement to the Contract issued pursuant to 
Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, before or during the performance of 
the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within 
the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, 
reference standard, or code, or (d) any instruction of any Supplier, then Contractor 
shall promptly report it to Engineer in writing. Contractor shall not proceed with the 
Work affected thereby (except in an emergency as required by Paragraph 7.15) until 
the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an amendment or supplement to the Contract issued 
pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, 
error, ambiguity, or discrepancy in the Contract Documents unless Contractor had 
actual knowledge thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the 
provisions of the part of the Contract Documents prepared by or for Engineer take 
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precedence in resolving any conflict, error, ambiguity, or discrepancy between such 
provisions of the Contract Documents and: 

a. the provisions of any standard specification, manual, reference standard, or code, 
or the instruction of any Supplier (whether or not specifically incorporated by 
reference as a Contract Document); or 

b. the provisions of any Laws or Regulations applicable to the performance of the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final payment, Contractor and Owner shall 
submit to the Engineer in writing all matters in question concerning the requirements of 
the Contract Documents (sometimes referred to as requests for information or 
interpretation—RFIs), or relating to the acceptability of the Work under the Contract 
Documents, as soon as possible after such matters arise. Engineer will be the initial 
interpreter of the requirements of the Contract Documents, and judge of the acceptability 
of the Work. 

B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or 
decision on the issue submitted, or initiate an amendment or supplement to the Contract 
Documents. Engineer’s written clarification, interpretation, or decision will be final and 
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, 
unless it appeals by filing a Claim. 

C. If a submitted matter in question concerns terms and conditions of the Contract 
Documents that do not involve (1) the performance or acceptability of the Work under the 
Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or 
otherwise), or (3) other engineering or technical matters, then Engineer will promptly 
notify Owner and Contractor in writing that Engineer is unable to provide a decision or 
interpretation. If Owner and Contractor are unable to agree on resolution of such a matter 
in question, either party may pursue resolution as provided in Article 12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, 
or other documents (or copies of any thereof) prepared by or bearing the seal of 
Engineer or its consultants, including electronic media versions, or reuse any such 
Drawings, Specifications, other documents, or copies thereof on extensions of the 
Project or any other project without written consent of Owner and Engineer and 
specific written verification or adaptation by Engineer; or 

2. have or acquire any title or ownership rights in any other Contract Documents, reuse 
any such Contract Documents for any purpose without Owner’s express written 
consent, or violate any copyrights pertaining to such Contract Documents. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein precludes Contractor from retaining copies of the Contract 
Documents for record purposes. 
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ARTICLE 4—ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.01 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the 30th day after the Effective Date of the 
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Contract. In no event will the Contract Times commence to run later than the 60th day 
after the day of Bid opening or the 30th day after the Effective Date of the Contract, 
whichever date is earlier. 

4.02 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times 
commence to run. No Work may be done at the Site prior to such date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction 
which in Engineer’s judgment are necessary to enable Contractor to proceed with the 
Work. Contractor shall be responsible for laying out the Work, shall protect and preserve 
the established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property monument is lost or destroyed or 
requires relocation because of necessary changes in grades or locations, and shall be 
responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with 
Paragraph 2.05 as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in 
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in 
changing the Contract Times. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times 
must be submitted in accordance with the requirements of Article 11. 

B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes 
or disagreements with Owner. No Work will be delayed or postponed pending resolution of 
any disputes or disagreements, or during any appeal process, except as permitted by 
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing. 

4.05 Delays in Contractor’s Progress 

A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled 
to an equitable adjustment in Contract Price or Contract Times. 

B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for 
delay, disruption, or interference caused by or within the control of Contractor. Delay, 
disruption, and interference attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be within the control of Contractor. 
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C. If Contractor’s performance or progress is delayed, disrupted, or interfered with by 
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and 
those for which they are responsible, then Contractor shall be entitled to an equitable 
adjustment in Contract Times. Such an adjustment will be Contractor’s sole and exclusive 
remedy for the delays, disruption, and interference described in this paragraph. Causes of 
delay, disruption, or interference that may give rise to an adjustment in Contract Times 
under this paragraph include but are not limited to the following: 

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and 
earthquakes; 

2. Abnormal weather conditions; 

3. Acts or failures to act of third-party utility owners or other third-party entities (other 
than those third-party utility owners or other third-party entities performing other 
work at or adjacent to the Site as arranged by or under contract with Owner, as 
contemplated in Article 8); and 

4. Acts of war or terrorism. 

D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as 
follows: 

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the 
delay, disruption, or interference adversely affecting an activity on the critical path to 
completion of the Work, as of the time of the delay, disruption, or interference. 

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, 
disruption, or interference if such delay is concurrent with a delay, disruption, or 
interference caused by or within the control of Contractor. Such a concurrent delay by 
Contractor shall not preclude an adjustment of Contract Times to which Contractor is 
otherwise entitled. 

3. Adjustments of Contract Times or Contract Price are subject to the provisions of 
Article 11. 

E. Each Contractor request or Change Proposal seeking an increase in Contract Times or 
Contract Price must be supplemented by supporting data that sets forth in detail the 
following: 

1. The circumstances that form the basis for the requested adjustment; 

2. The date upon which each cause of delay, disruption, or interference began to affect 
the progress of the Work; 

3. The date upon which each cause of delay, disruption, or interference ceased to affect 
the progress of the Work; 

4. The number of days’ increase in Contract Times claimed as a consequence of each 
such cause of delay, disruption, or interference; and 

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07. 

Contractor shall also furnish such additional supporting documentation as Owner or 
Engineer may require including, where appropriate, a revised progress schedule indicating 
all the activities affected by the delay, disruption, or interference, and an explanation of the 
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effect of the delay, disruption, or interference on the critical path to completion of the 
Work. 

F. Delays, disruption, and interference to the performance or progress of the Work resulting 
from the existence of a differing subsurface or physical condition, an Underground Facility 
that was not shown or indicated by the Contract Documents, or not shown or indicated 
with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, 
are governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E. 

G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or 
progress of the Work resulting from the performance of certain other work at or adjacent 
to the Site. 

ARTICLE 5—ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances 
or restrictions not of general application but specifically related to use of the Site with 
which Contractor must comply in performing the Work. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement 
of record legal title and legal description of the lands upon which permanent improvements 
are to be made and Owner’s interest therein as necessary for giving notice of or filing a 
mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, temporary construction facilities, the 
storage of materials and equipment, and the operations of workers to the Site, 
adjacent areas that Contractor has arranged to use through construction easements or 
otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and such other adjacent areas with construction 
equipment or other materials or equipment. Contractor shall assume full responsibility 
for (a) damage to the Site; (b) damage to any such other adjacent areas used for 
Contractor’s operations; (c) damage to any other adjacent land or areas, or to 
improvements, structures, utilities, or similar facilities located at such adjacent lands 
or areas; and (d) for injuries and losses sustained by the owners or occupants of any 
such land or areas; provided that such damage or injuries result from the performance 
of the Work or from other actions or conduct of the Contractor or those for which 
Contractor is responsible. 

2. If a damage or injury claim is made by the owner or occupant of any such land or area 
because of the performance of the Work, or because of other actions or conduct of 
the Contractor or those for which Contractor is responsible, Contractor shall (a) take 
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; 
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(b) promptly attempt to settle the claim as to all parties through negotiations with 
such owner or occupant, or otherwise resolve the claim by arbitration or other dispute 
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest 
extent permitted by Laws and Regulations, indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them, from and against any such 
claim, and against all costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) arising out of or relating to any claim 
or action, legal or equitable, brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the extent caused directly or 
indirectly, in whole or in part by, or based upon, Contractor’s performance of the 
Work, or because of other actions or conduct of the Contractor or those for which 
Contractor is responsible. 

B. Removal of Debris During Performance of the Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent areas free from accumulations of waste 
materials, rubbish, and other debris. Removal and disposal of such waste materials, 
rubbish, and other debris will conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and 
the Work and make it ready for utilization by Owner. At the completion of the Work 
Contractor shall remove from the Site and adjacent areas all tools, appliances, construction 
equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be 
loaded in any manner that will endanger the structure, nor shall Contractor subject any 
part of the Work or adjacent structures or land to stresses or pressures that will endanger 
them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the 
Site that contain Technical Data; 

2. Those drawings of existing physical conditions at or adjacent to the Site, including 
those drawings depicting existing surface or subsurface structures at or adjacent to the 
Site (except Underground Facilities), that contain Technical Data; and 

3. Technical Data contained in such reports and drawings. 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. 
Information and data regarding the presence or location of Underground Facilities are not 
intended to be categorized, identified, or defined as Technical Data. 

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the 
Technical Data expressly identified in the Supplementary Conditions with respect to such 
reports and drawings, but such reports and drawings are not Contract Documents. If no 
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such express identification has been made, then Contractor may rely upon the accuracy of 
the Technical Data as defined in Paragraph 1.01.A.46.b. 

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data, 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
officers, directors, members, partners, employees, agents, consultants, or subcontractors, 
with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences, and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; 

3. the contents of other Site-related documents made available to Contractor, such as 
record drawings from other projects at or adjacent to the Site, or Owner’s archival 
documents concerning the Site; or 

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions, or information. 

5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is 
uncovered or revealed at the Site: 

1. is of such a nature as to establish that any Technical Data on which Contractor is 
entitled to rely as provided in Paragraph 5.03 is materially inaccurate; 

2. is of such a nature as to require a change in the Drawings or Specifications; 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered 
and generally recognized as inherent in work of the character provided for in the 
Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing 
the subsurface or physical conditions or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in 
writing about such condition. Contractor shall not further disturb such condition or perform 
any Work in connection therewith (except with respect to an emergency) until receipt of a 
written statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice as required by the preceding paragraph, 
Engineer will promptly review the subsurface or physical condition in question; determine 
whether it is necessary for Owner to obtain additional exploration or tests with respect to 
the condition; conclude whether the condition falls within any one or more of the differing 
site condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule 
information from Contractor; prepare recommendations to Owner regarding the 
Contractor’s resumption of Work in connection with the subsurface or physical condition in 
question and the need for any change in the Drawings or Specifications; and advise Owner 
in writing of Engineer’s findings, conclusions, and recommendations. 
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C. Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s 
written findings, conclusions, and recommendations, Owner shall issue a written statement 
to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in 
question, addressing the resumption of Work in connection with such condition, indicating 
whether any change in the Drawings or Specifications will be made, and adopting or 
rejecting Engineer’s written findings, conclusions, and recommendations, in whole or in 
part. 

D. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the subsurface or physical condition in question may resume prior to completion of 
Engineer’s review or Owner’s issuance of its statement to Contractor, because the 
condition in question has been adequately documented, and analyzed on a preliminary 
basis, then the Engineer may at its discretion instruct Contractor to resume such Work. 

E. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract 
Times, to the extent that the existence of a differing subsurface or physical condition, 
or any related delay, disruption, or interference, causes an increase or decrease in 
Contractor’s cost of, or time required for, performance of the Work; subject, however, 
to the following: 

a. Such condition must fall within any one or more of the categories described in 
Paragraph 5.04.A; 

b. With respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; and, 

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical condition if: 

a. Contractor knew of the existence of such condition at the time Contractor made a 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract, or 
otherwise; 

b. The existence of such condition reasonably could have been discovered or 
revealed as a result of any examination, investigation, exploration, test, or study 
of the Site and contiguous areas expressly required by the Bidding Requirements 
or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such commitment; or 

c. Contractor failed to give the written notice required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

4. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, no later than 30 
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days after Owner’s issuance of the Owner’s written statement to Contractor regarding 
the subsurface or physical condition in question. 

F. Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights 
and responsibilities regarding the presence or location of Underground Facilities. 
Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental 
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence 
or location of Underground Facilities, or to Hazardous Environmental Conditions. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: Unless it is otherwise expressly provided in the 
Supplementary Conditions, the cost of all of the following are included in the Contract 
Price, and Contractor shall have full responsibility for: 

1. reviewing and checking all information and data regarding existing Underground 
Facilities at the Site; 

2. complying with applicable state and local utility damage prevention Laws and 
Regulations; 

3. verifying the actual location of those Underground Facilities shown or indicated in the 
Contract Documents as being within the area affected by the Work, by exposing such 
Underground Facilities during the course of construction; 

4. coordination of the Work with the owners (including Owner) of such Underground 
Facilities, during construction; and 

5. the safety and protection of all existing Underground Facilities at the Site, and 
repairing any damage thereto resulting from the Work. 

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered 
or revealed at the Site was not shown or indicated on the Drawings, or was not shown or 
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by 
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility. 

C. Engineer’s Review: Engineer will: 

1. promptly review the Underground Facility and conclude whether such Underground 
Facility was not shown or indicated on the Drawings, or was not shown or indicated 
with reasonable accuracy; 

2. identify and communicate with the owner of the Underground Facility; prepare 
recommendations to Owner (and if necessary issue any preliminary instructions to 
Contractor) regarding the Contractor’s resumption of Work in connection with the 
Underground Facility in question; 

3. obtain any pertinent cost or schedule information from Contractor; determine the 
extent, if any, to which a change is required in the Drawings or Specifications to reflect 
and document the consequences of the existence or location of the Underground 
Facility; and 

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations. 



JULY 22, 2019 SECTION 00700   
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING STANDARD GENERAL CONDITIONS 

 

64 

 

 

  

During such time, Contractor shall be responsible for the safety and protection of such 
Underground Facility. 

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of 
Engineer’s written findings, conclusions, and recommendations, Owner shall issue a written 
statement to Contractor (with a copy to Engineer) regarding the Underground Facility in 
question addressing the resumption of Work in connection with such Underground Facility, 
indicating whether any change in the Drawings or Specifications will be made, and adopting 
or rejecting Engineer’s written findings, conclusions, and recommendations in whole or in 
part. 

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with 
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s 
issuance of its statement to Contractor, because the Underground Facility in question and 
conditions affected by its presence have been adequately documented, and analyzed on a 
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume 
such Work. 

F. Possible Price and Times Adjustments 

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or 
Contract Times, to the extent that any existing Underground Facility at the Site that 
was not shown or indicated on the Drawings, or was not shown or indicated with 
reasonable accuracy, or any related delay, disruption, or interference, causes an 
increase or decrease in Contractor’s cost of, or time required for, performance of the 
Work; subject, however, to the following: 

a. With respect to Work that is paid for on a unit price basis, any adjustment in 
Contract Price will be subject to the provisions of Paragraph 13.03; 

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the 
provisions of Paragraphs 4.05.D and 4.05.E; and 

c. Contractor gave the notice required in Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount 
or extent of any adjustment in the Contract Price or Contract Times, then any such 
adjustment will be set forth in a Change Order. 

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount 
or extent of any adjustment in the Contract Price or Contract Times, no later than 30 
days after Owner’s issuance of the Owner’s written statement to Contractor regarding 
the Underground Facility in question. 

4. The information and data shown or indicated on the Drawings with respect to existing 
Underground Facilities at the Site is based on information and data (a) furnished by 
the owners of such Underground Facilities, or by others, (b) obtained from available 
records, or (c) gathered in an investigation conducted in accordance with the current 
edition of ASCE 38, Standard Guideline for the Collection and Depiction of Existing 
Subsurface Utility Data, by the American Society of Civil Engineers. If such information 
or data is incorrect or incomplete, Contractor’s remedies are limited to those set forth 
in this Paragraph 5.05.F. 
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5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Supplementary Conditions identify: 

1. those reports known to Owner relating to Hazardous Environmental Conditions that 
have been identified at or adjacent to the Site; 

2. drawings known to Owner relating to Hazardous Environmental Conditions that have 
been identified at or adjacent to the Site; and 

3. Technical Data contained in such reports and drawings. 

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified in the Supplementary Conditions with 
respect to such reports and drawings, but such reports and drawings are not Contract 
Documents. If no such express identification has been made, then Contractor may rely on 
the accuracy of the Technical Data as defined in Paragraph 1.01.A.46.b. Except for such 
reliance on Technical Data, Contractor may not rely upon or make any claim against Owner 
or Engineer, or any of their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors, with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by Contractor, and safety precautions and 
programs incident thereto; 

2. other data, interpretations, opinions, and information contained in such reports or 
shown or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any 
such other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for removing or remediating any Hazardous 
Environmental Condition encountered, uncovered, or revealed at the Site unless such 
removal or remediation is expressly identified in the Contract Documents to be within the 
scope of the Work. 

D. Contractor shall be responsible for controlling, containing, and duly removing all 
Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or 
anyone else for whom Contractor is responsible, and for any associated costs; and for the 
costs of removing and remediating any Hazardous Environmental Condition created by the 
presence of any such Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose 
removal or remediation is not expressly identified in the Contract Documents as being 
within the scope of the Work, or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, then Contractor shall 
immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection 
with such condition and in any area affected thereby (except in an emergency as required 
by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly consult with Engineer concerning the 
necessity for Owner to retain a qualified expert to evaluate such condition or take 
corrective action, if any. Promptly after consulting with Engineer, Owner shall take such 
actions as are necessary to permit Owner to timely obtain required permits and provide 
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Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the Hazardous Environmental Condition in 
question, then Owner may remove and remediate the Hazardous Environmental Condition, 
and impose a set-off against payments to account for the associated costs. 

F. Contractor shall not resume Work in connection with such Hazardous Environmental 
Condition or in any affected area until after Owner has obtained any required permits 
related thereto, and delivered written notice to Contractor either (1) specifying that such 
condition and any affected area is or has been rendered safe for the resumption of Work, 
or (2) specifying any special conditions under which such Work may be resumed safely. 

G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if 
any, of any adjustment in Contract Price or Contract Times, as a result of such Work 
stoppage, such special conditions under which Work is agreed to be resumed by 
Contractor, or any costs or expenses incurred in response to the Hazardous Environmental 
Condition, then within 30 days of Owner’s written notice regarding the resumption of 
Work, Contractor may submit a Change Proposal, or Owner may impose a set-off. 
Entitlement to any such adjustment is subject to the provisions of Paragraphs 4.05.D, 
4.05.E, 11.07, and 11.08. 

H. If, after receipt of such written notice, Contractor does not agree to resume such Work 
based on a reasonable belief it is unsafe, or does not agree to resume such Work under 
such special conditions, then Owner may order the portion of the Work that is in the area 
affected by such condition to be deleted from the Work, following the contractual change 
procedures in Article 11. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 8. 

I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them, 
from and against all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals, and all court, 
arbitration, or other dispute resolution costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous Environmental Condition (1)  was 
not shown or indicated in the Drawings, Specifications, or other Contract Documents, 
identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or 
identified in the Contract Documents to be included within the scope of the Work, and (2) 
was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in 
this Paragraph 5.06.I obligates Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them, from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to the failure to 
control, contain, or remove a Constituent of Concern brought to the Site by Contractor or 
by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor is responsible. Nothing in this 
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Paragraph 5.06.J obligates Contractor to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s own negligence. 

K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of 
Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed 
at the Site. 

ARTICLE 6—ARTICLE 6—INSURANCE 

6.01 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain insurance as required in this article and in 
the Supplementary Conditions. 

B. All insurance required by the Contract to be purchased and maintained by Owner or 
Contractor shall be obtained from insurance companies that are duly licensed or authorized 
in the state or jurisdiction in which the Project is located to issue insurance policies for the 
required limits and coverages. Unless a different standard is indicated in the 
Supplementary Conditions, all companies that provide insurance policies required under 
this Contract shall have an A.M. Best rating of A-VII or better. 

C. Alternative forms of insurance coverage, including but not limited to self-insurance and 
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to 
meet the insurance requirements of this Contract, unless expressly allowed in the 
Supplementary Conditions. 

D. Contractor shall deliver to Owner, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Contractor has 
obtained and is maintaining the policies and coverages required by the Contract. Upon 
request by Owner or any other insured, Contractor shall also furnish other evidence of such 
required insurance, including but not limited to copies of policies, documentation of 
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant 
exclusions, and evidence of insurance required to be purchased and maintained by 
Subcontractors or Suppliers. In any documentation furnished under this provision, 
Contractor, Subcontractors, and Suppliers may block out (redact) (1) any confidential 
premium or pricing information and (2) any wording specific to a project or jurisdiction 
other than those applicable to this Contract. 

E. Owner shall deliver to Contractor, with copies to each additional insured identified in the 
Contract, certificates of insurance and endorsements establishing that Owner has obtained 
and is maintaining the policies and coverages required of Owner by the Contract (if any). 
Upon request by Contractor or any other insured, Owner shall also provide other evidence 
of such required insurance (if any), including but not limited to copies of policies, 
documentation of applicable self-insured retentions (if allowed) and deductibles, and full 
disclosure of all relevant exclusions. In any documentation furnished under this provision, 
Owner may block out (redact) (1) any confidential premium or pricing information and (2) 
any wording specific to a project or jurisdiction other than those relevant to this Contract. 

F. Failure of Owner or Contractor to demand such certificates or other evidence of the other 
party’s full compliance with these insurance requirements, or failure of Owner or 
Contractor to identify a deficiency in compliance from the evidence provided, will not be 
construed as a waiver of the other party’s obligation to obtain and maintain such insurance. 
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G. In addition to the liability insurance required to be provided by Contractor, the Owner, at 
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s 
liability policies, if any, operate separately and independently from policies required to be 
provided by Contractor, and Contractor cannot rely upon Owner’s liability policies for any 
of Contractor’s obligations to the Owner, Engineer, or third parties. 

H. Contractor shall require: 

1. Subcontractors to purchase and maintain worker’s compensation, commercial general 
liability, and other insurance that is appropriate for their participation in the Project, 
and to name as additional insureds Owner and Engineer (and any other individuals or 
entities identified in the Supplementary Conditions as additional insureds on 
Contractor’s liability policies) on each Subcontractor’s commercial general liability 
insurance policy; and 

2. Suppliers to purchase and maintain insurance that is appropriate for their participation 
in the Project. 

I. If either party does not purchase or maintain the insurance required of such party by the 
Contract, such party shall notify the other party in writing of such failure to purchase prior 
to the start of the Work, or of such failure to maintain prior to any change in the required 
coverage. 

J. If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement 
to enter or remain at the Site will end immediately, and Owner may impose an appropriate 
set-off against payment for any associated costs (including but not limited to the cost of 
purchasing necessary insurance coverage), and exercise Owner’s termination rights under 
Article 16. 

K. Without prejudice to any other right or remedy, if a party has failed to obtain required 
insurance, the other party may elect (but is in no way obligated) to obtain equivalent 
insurance to protect such other party’s interests at the expense of the party who was 
required to provide such coverage, and the Contract Price will be adjusted accordingly. 

L. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is 
responsible for determining whether such coverage and limits are adequate to protect its 
interests, and for obtaining and maintaining any additional insurance that Contractor 
deems necessary. 

M. The insurance and insurance limits required herein will not be deemed as a limitation on 
Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities 
granted to Owner and other individuals and entities in the Contract or otherwise. 

N. All the policies of insurance required to be purchased and maintained under this Contract 
will contain a provision or endorsement that the coverage afforded will not be canceled, or 
renewal refused, until at least 10 days prior written notice has been given to the purchasing 
policyholder. Within three days of receipt of any such written notice, the purchasing 
policyholder shall provide a copy of the notice to each other insured and Engineer. 
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6.02 Contractor’s Insurance 

A. Required Insurance: Contractor shall purchase and maintain Worker’s Compensation, 
Commercial General Liability, and other insurance pursuant to the specific requirements of 
the Supplementary Conditions. 

B. General Provisions: The policies of insurance required by this Paragraph 6.03 as 
supplemented must: 

1. include at least the specific coverages required; 

2. be written for not less than the limits provided, or those required by Laws or 
Regulations, whichever is greater; 

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), 
and longer if expressly required elsewhere in this Contract, and at all times thereafter 
when Contractor may be correcting, removing, or replacing defective Work as a 
warranty or correction obligation, or otherwise, or returning to the Site to conduct 
other tasks arising from the Contract; 

4. apply with respect to the performance of the Work, whether such performance is by 
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly 
employed by any of them to perform any of the Work, or by anyone for whose acts 
any of them may be liable; and 

5. include all necessary endorsements to support the stated requirements. 

C. Additional Insureds: The Contractor’s commercial general liability, automobile liability, 
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle 
liability policies, if required by this Contract, must: 

1. include and list as additional insureds Owner and Engineer, and any individuals or 
entities identified as additional insureds in the Supplementary Conditions; 

2. include coverage for the respective officers, directors, members, partners, employees, 
and consultants of all such additional insureds; 

3. afford primary coverage to these additional insureds for all claims covered thereby 
(including as applicable those arising from both ongoing and completed operations); 

4. not seek contribution from insurance maintained by the additional insured; and 

5. as to commercial general liability insurance, apply to additional insureds with respect 
to liability caused in whole or in part by Contractor’s acts or omissions, or the acts and 
omissions of those working on Contractor’s behalf, in the performance of Contractor’s 
operations. 

6.03 Builder’s Risk and Other Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall 
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, 
in the amount of the Work’s full insurable replacement cost (subject to such deductible 
amounts as may be provided in the Supplementary Conditions or required by Laws and 
Regulations). The specific requirements applicable to the builder’s risk insurance are set 
forth in the Supplementary Conditions. 
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B. Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for 
obtaining and maintaining property insurance covering each existing structure, building, or 
facility in which any part of the Work will occur, or to which any part of the Work will attach 
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on 
a replacement cost basis, providing coverage consistent with that required for the builder’s 
risk insurance, and will be maintained until the Work is complete, as set forth in 
Paragraph 15.06.D. 

C. Property Insurance for Substantially Complete Facilities: Promptly after Substantial 
Completion, and before actual occupancy or use of the substantially completed Work, 
Owner will obtain property insurance for such substantially completed Work, and maintain 
such property insurance at least until the Work is complete, as set forth in 
Paragraph 15.06.D. Such property insurance will be written on a special perils (all-risk) 
form, on a replacement cost basis, and provide coverage consistent with that required for 
the builder’s risk insurance. The builder’s risk insurance may terminate upon written 
confirmation of Owner’s procurement of such property insurance. 

D. Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the 
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then 
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will 
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an 
endorsement consenting to the continuation of coverage prior to commencing such partial 
occupancy or use. 

E. Insurance of Other Property; Additional Insurance: If the express insurance provisions of the 
Contract do not require or address the insurance of a property item or interest, then the 
entity or individual owning such property item will be responsible for insuring it. If 
Contractor elects to obtain other special insurance to be included in or supplement the 
builder’s risk or property insurance policies provided under this Paragraph 6.04, it may do 
so at Contractor’s expense. 

6.04 Property Losses; Subrogation 

A. The builder’s risk insurance policy purchased and maintained in accordance with 
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary 
Conditions), will contain provisions to the effect that in the event of payment of any loss or 
damage the insurer will have no rights of recovery against any insureds thereunder, or 
against Engineer or its consultants, or their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors. 

1. Owner and Contractor waive all rights against each other and the respective officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of 
each and any of them, for all losses and damages caused by, arising out of, or resulting 
from any of the perils, risks, or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights 
against Engineer, its consultants, all individuals or entities identified in the 
Supplementary Conditions as builder’s risk or installation floater insureds, and the 
officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them, under such policies for losses and damages so 
caused. 
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2. None of the above waivers extends to the rights that any party making such waiver 
may have to the proceeds of insurance held by Owner or Contractor as trustee or 
fiduciary, or otherwise payable under any policy so issued. 

B. Any property insurance policy maintained by Owner covering any loss, damage, or 
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of 
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent 
structures, buildings, or facilities of Owner; or to part or all of the completed or 
substantially completed Work, during partial occupancy or use pursuant to 
Paragraph 15.04, after Substantial Completion pursuant to Paragraph 15.03, or after final 
payment pursuant to Paragraph 15.06, will contain provisions to the effect that in the event 
of payment of any loss or damage the insurer will have no rights of recovery against any 
insureds thereunder, or against Contractor, Subcontractors, or Engineer, or the officers, 
directors, members, partners, employees, agents, consultants, or subcontractors of each 
and any of them, and that the insured is allowed to waive the insurer’s rights of 
subrogation in a written contract executed prior to the loss, damage, or consequential loss. 

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the 
officers, directors, members, partners, employees, agents, consultants and 
subcontractors of each and any of them, for all losses and damages caused by, arising 
out of, or resulting from fire or any of the perils, risks, or causes of loss covered by 
such policies. 

C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, 
loss of use, or other consequential loss extending beyond direct physical loss or damage to 
Owner’s property or the Work caused by, arising out of, or resulting from fire or other 
insured peril, risk, or cause of loss. 

D. Contractor shall be responsible for assuring that each Subcontract contains provisions 
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or 
entities identified in the Supplementary Conditions as insureds, the Engineer and its 
consultants, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them, for all losses and damages caused 
by, arising out of, relating to, or resulting from fire or other peril, risk, or cause of loss 
covered by builder’s risk insurance, installation floater, and any other property insurance 
applicable to the Work. 

6.05 Receipt and Application of Property Insurance Proceeds 

A. Any insured loss under the builder’s risk and other policies of property insurance required 
by Paragraph 6.04 will be adjusted and settled with the named insured that purchased the 
policy. Such named insured shall act as fiduciary for the other insureds, and give notice to 
such other insureds that adjustment and settlement of a claim is in progress. Any other 
insured may state its position regarding a claim for insured loss in writing within 15 days 
after notice of such claim. 

B. Proceeds for such insured losses may be made payable by the insurer either jointly to 
multiple insureds, or to the named insured that purchased the policy in its own right and as 
fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. 
A named insured receiving insurance proceeds under the builder’s risk and other policies of 
insurance required by Paragraph 6.04 shall maintain such proceeds in a segregated 
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account, and distribute such proceeds in accordance with such agreement as the parties in 
interest may reach, or as otherwise required under the dispute resolution provisions of this 
Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, Contractor shall repair or replace the damaged 
Work, using allocated insurance proceeds. 

ARTICLE 7—ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.01 Contractor’s Means and Methods of Construction 

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. 

B. If the Contract Documents note, or Contractor determines, that professional engineering or 
other design services are needed to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences, and procedures, or for Site safety, then 
Contractor shall cause such services to be provided by a properly licensed design 
professional, at Contractor’s expense. Such services are not Owner-delegated professional 
design services under this Contract, and neither Owner nor Engineer has any responsibility 
with respect to (1) Contractor’s determination of the need for such services, (2) the 
qualifications or licensing of the design professionals retained or employed by Contractor, 
(3) the performance of such services, or (4) any errors, omissions, or defects in such 
services. 

7.02 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, 
devoting such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who will not be replaced without written notice to Owner and Engineer 
except under extraordinary circumstances. 

7.03 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the 
Work and perform construction as required by the Contract Documents. Contractor shall 
maintain good discipline and order at the Site. 

B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of 
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any 
other individuals or entities performing or furnishing any of the Work, just as Contractor is 
responsible for Contractor’s own acts and omissions. 

C. Except as otherwise required for the safety or protection of persons or the Work or 
property at the Site or adjacent thereto, and except as otherwise stated in the Contract 
Documents, all Work at the Site will be performed during regular working hours, Monday 
through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal 
holiday. Contractor may perform Work outside regular working hours or on Saturdays, 
Sundays, or legal holidays only with Owner’s written consent, which will not be 
unreasonably withheld. 
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7.04 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and 
assume full responsibility for all services, materials, equipment, labor, transportation, 
construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start up, and completion of the Work, 
whether or not such items are specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the Work must be new and of good quality, 
except as otherwise provided in the Contract Documents. All special warranties and 
guarantees required by the Specifications will expressly run to the benefit of Owner. If 
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment must be stored, applied, installed, connected, erected, 
protected, used, cleaned, and conditioned in accordance with instructions of the applicable 
Supplier, except as otherwise may be provided in the Contract Documents. 

7.05 “Or Equals” 

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is 
specified or described in the Contract Documents by using the names of one or more 
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor 
furnishing such item as specified. The specification or description of such an item is 
intended to establish the type, function, appearance, and quality required. Unless the 
specification or description contains or is followed by words reading that no like, 
equivalent, or “or equal” item is permitted, Contractor may request that Engineer authorize 
the use of other items of equipment or material, or items from other proposed Suppliers, 
under the circumstances described below. 

1. If Engineer in its sole discretion determines that an item of equipment or material 
proposed by Contractor is functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, Engineer will deem it an “or equal” 
item. For the purposes of this paragraph, a proposed item of equipment or material 
will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that the proposed 
item: 

2) 1) is at least equal in materials of construction, quality, durability, 
appearance, strength, and design characteristics; 

3) 2) will reliably perform at least equally well the function and achieve the 
results imposed by the design concept of the completed Project as a functioning 
whole; 

4) 3) has a proven record of performance and availability of responsive 
service; and 

5) 4) is not objectionable to Owner. 
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b. Contractor certifies that, if the proposed item is approved and incorporated into 
the Work: 

6) 1) there will be no increase in cost to the Owner or increase in Contract 
Times; and 

7) 2) the item will conform substantially to the detailed requirements of the 
item named in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or 
equal” item at Contractor’s expense. 

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional 
data about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. 
No “or-equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is 
complete and Engineer determines that the proposed item is an “or-equal,” which will be 
evidenced by an approved Shop Drawing or other written communication. Engineer will 
advise Contractor in writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request 
will result in any change in Contract Price. The Engineer’s denial of an “or-equal” request 
will be final and binding, and may not be reversed through an appeal under any provision 
of the Contract. 

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or 
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may 
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06. 

7.06 Substitutes 

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item 
of equipment or material required to be furnished under the Contract Documents contains 
or is followed by words reading that no substitution is permitted, Contractor may request 
that Engineer authorize the use of other items of equipment or material under the 
circumstances described below. To the extent possible such requests must be made before 
commencement of related construction at the Site. 

1. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is functionally equivalent to 
that named and an acceptable substitute therefor. Engineer will not accept requests 
for review of proposed substitute items of equipment or material from anyone other 
than Contractor. 

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as 
supplemented by the Specifications, and as Engineer may decide is appropriate under 
the circumstances. 
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3. Contractor shall make written application to Engineer for review of a proposed 
substitute item of equipment or material that Contractor seeks to furnish or use. The 
application: 

a. will certify that the proposed substitute item will: 

8) 1) perform adequately the functions and achieve the results called for by 
the general design; 

9) 2) be similar in substance to the item specified; and 

10) 3) be suited to the same use as the item specified. 

b. will state: 

11) 1) the extent, if any, to which the use of the proposed substitute item will 
necessitate a change in Contract Times; 

12) 2) whether use of the proposed substitute item in the Work will require a 
change in any of the Contract Documents (or in the provisions of any other 
direct contract with Owner for other work on the Project) to adapt the design to 
the proposed substitute item; and 

13) 3) whether incorporation or use of the proposed substitute item in 
connection with the Work is subject to payment of any license fee or royalty. 

c. will identify: 

14) 1) all variations of the proposed substitute item from the item specified; 
and 

15) 2) available engineering, sales, maintenance, repair, and replacement 
services. 

d. will contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including but not limited to changes in 
Contract Price, shared savings, costs of redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain comments and direction from Owner. 
Engineer may require Contractor to furnish additional data about the proposed substitute 
item. Engineer will be the sole judge of acceptability. No substitute will be ordered, 
furnished, installed, or utilized until Engineer’s review is complete and Engineer determines 
that the proposed item is an acceptable substitute. Engineer’s determination will be 
evidenced by a Field Order or a proposed Change Order accounting for the substitution 
itself and all related impacts, including changes in Contract Price or Contract Times. 
Engineer will advise Contractor in writing of any negative determination. 

C. Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor. Whether or not Engineer approves a 
substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for 
the reasonable charges of Engineer for evaluating each such proposed substitute. 
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Contractor shall also reimburse Owner for the reasonable charges of Engineer for making 
changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all data in support of any proposed 
substitute at Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer approves the substitution request, 
Contractor shall execute the proposed Change Order and proceed with the substitution. 
The Engineer’s denial of a substitution request will be final and binding, and may not be 
reversed through an appeal under any provision of the Contract. Contractor may challenge 
the scope of reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of 
a Change Proposal. 

7.07 Concerning Subcontractors and Suppliers 

A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the 
Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor’s 
retention of a Subcontractor or Supplier for the performance of parts of the Work will not 
relieve Contractor’s obligation to Owner to perform and complete the Work in accordance 
with the Contract Documents. 

B. Contractor shall retain specific Subcontractors and Suppliers for the performance of 
designated parts of the Work if required by the Contract to do so. 

C. Subsequent to the submittal of Contractor’s Bid or final negotiation of the terms of the 
Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to 
furnish or perform any of the Work against which Contractor has reasonable objection. 

D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to 
Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already 
deemed such proposed Subcontractor or Supplier acceptable during the bidding process or 
otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner 
unless Owner raises a substantive, reasonable objection within 5 days. 

E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may 
require Contractor to retain specific replacements; provided, however, that Owner may not 
require a replacement to which Contractor has a reasonable objection. If Contractor has 
submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and 
Owner has accepted it (either in writing or by failing to make written objection thereto), 
then Owner may subsequently revoke the acceptance of any such Subcontractor or 
Supplier so identified solely on the basis of substantive, reasonable objection after due 
investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor or Supplier. 

F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor 
to perform any part of the Work, then Contractor shall be entitled to an adjustment in 
Contract Price or Contract Times, with respect to the replacement; and Contractor shall 
initiate a Change Proposal for such adjustment within 30 days of Owner’s requirement of 
replacement. 
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G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a 
replacement, will constitute a waiver of the right of Owner to the completion of the Work 
in accordance with the Contract Documents. 

H. On a monthly basis, Contractor shall submit to Engineer a complete list of all 
Subcontractors and Suppliers having a direct contract with Contractor, and of all other 
Subcontractors and Suppliers known to Contractor at the time of submittal. 

I. Contractor shall be solely responsible for scheduling and coordinating the work of 
Subcontractors and Suppliers. 

J. The divisions and sections of the Specifications and the identifications of any Drawings do 
not control Contractor in dividing the Work among Subcontractors or Suppliers, or in 
delineating the Work to be performed by any specific trade. 

K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an 
appropriate contractual agreement that specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the Contract for the benefit of Owner and Engineer. 

L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information 
about amounts paid to Contractor for Work performed for Contractor by the Subcontractor 
or Supplier. 

M. Contractor shall restrict all Subcontractors and Suppliers from communicating with 
Engineer or Owner, except through Contractor or in case of an emergency, or as otherwise 
expressly allowed in this Contract. 

7.08 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the Work or the incorporation in the Work of any invention, design, 
process, product, or device which is the subject of patent rights or copyrights held by 
others. If an invention, design, process, product, or device is specified in the Contract 
Documents for use in the performance of the Work and if, to the actual knowledge of 
Owner or Engineer, its use is subject to patent rights or copyrights calling for the payment 
of any license fee or royalty to others, the existence of such rights will be disclosed in the 
Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors, from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals, and all court or arbitration or other dispute resolution costs) arising 
out of or relating to any infringement of patent rights or copyrights incident to the use in 
the performance of the Work or resulting from the incorporation in the Work of any 
invention, design, process, product, or device specified in the Contract Documents, but not 
identified as being subject to payment of any license fee or royalty to others required by 
patent rights or copyrights. 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them, from and 
against all claims, costs, losses, and damages (including but not limited to all fees and 
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charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of or relating to any infringement 
of patent rights or copyrights incident to the use in the performance of the Work or 
resulting from the incorporation in the Work of any invention, design, process, product, or 
device not specified in the Contract Documents. 

7.09 Permits 

A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for 
all construction permits, licenses, and certificates of occupancy. Owner shall assist 
Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all 
governmental charges and inspection fees necessary for the prosecution of the Work which 
are applicable at the time of the submission of Contractor’s Bid (or when Contractor 
became bound under a negotiated contract). Owner shall pay all charges of utility owners 
for connections for providing permanent service to the Work. 

7.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which 
are applicable during the performance of the Work. 

7.11 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any other action knowing or having reason to 
know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and 
losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them, from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) arising out of or relating to 
such Work or other action. It is not Contractor’s responsibility to make certain that the 
Work described in the Contract Documents is in accordance with Laws and Regulations, but 
this does not relieve Contractor of its obligations under Paragraph 3.03. 

C. Owner or Contractor may give written notice to the other party of any changes after the 
submission of Contractor’s Bid (or after the date when Contractor became bound under a 
negotiated contract) in Laws or Regulations having an effect on the cost or time of 
performance of the Work, including but not limited to changes in Laws or Regulations 
having an effect on procuring permits and on sales, use, value-added, consumption, and 
other similar taxes. If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any adjustment in Contract Price or Contract Times 
resulting from such changes, then within 30 days of such written notice Contractor may 
submit a Change Proposal, or Owner may initiate a Claim. 

7.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written 
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interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such 
record documents in good order and annotate them to show changes made during 
construction. These record documents, together with all approved Samples, will be 
available to Engineer for reference. Upon completion of the Work, Contractor shall deliver 
these record documents to Engineer. 

7.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not 
relieve Subcontractors of their responsibility for the safety of persons or property in the 
performance of their work, nor for compliance with applicable safety Laws and Regulations. 

B. Contractor shall designate a qualified and experienced safety representative whose duties 
and responsibilities are the prevention of Work-related accidents and the maintenance and 
supervision of safety precautions and programs. 

C. Contractor shall take all necessary precautions for the safety of, and shall provide the 
necessary protection to prevent damage, injury, or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in progress, utilities, and Underground 
Facilities not designated for removal, relocation, or replacement in the course of 
construction. 

D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 
caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, 
Supplier, or any other individual or entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor at its expense (except damage or loss attributable to the fault of 
Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of 
Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or 
loss; and shall erect and maintain all necessary safeguards for such safety and protection. 

F. Contractor shall notify Owner; the owners of adjacent property; the owners of 
Underground Facilities and other utilities (if the identity of such owners is known to 
Contractor); and other contractors and utility owners performing work at or adjacent to the 
Site, in writing, when Contractor knows that prosecution of the Work may affect them, and 
shall cooperate with them in the protection, removal, relocation, and replacement of their 
property or work in progress. 
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G. Contractor shall comply with the applicable requirements of Owner’s safety programs, if 
any. Any Owner’s safety programs that are applicable to the Work are identified or 
included in the Supplementary Conditions or Specifications. 

H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s 
safety program with which Owner’s and Engineer’s employees and representatives must 
comply while at the Site. 

I. Contractor’s duties and responsibilities for safety and protection will continue until all the 
Work is completed, Engineer has issued a written notice to Owner and Contractor in 
accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the 
Site (except as otherwise expressly provided in connection with Substantial Completion). 

J. Contractor’s duties and responsibilities for safety and protection will resume whenever 
Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or 
correction obligations, or to conduct other tasks arising from the Contract Documents. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of safety data sheets 
(formerly known as material safety data sheets) or other hazard communication 
information required to be made available to or exchanged between or among employers 
at the Site in accordance with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the 
Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any 
significant changes in the Work or variations from the Contract Documents have been 
caused by an emergency, or are required as a result of Contractor’s response to an 
emergency. If Engineer determines that a change in the Contract Documents is required 
because of an emergency or Contractor’s response, a Work Change Directive or Change 
Order will be issued. 

7.16 Submittals 

A. Shop Drawing and Sample Requirements 

1. Before submitting a Shop Drawing or Sample, Contractor shall: 

a. review and coordinate the Shop Drawing or Sample with other Shop Drawings 
and Samples and with the requirements of the Work and the Contract 
Documents; 

b. determine and verify: 

16) 1) all field measurements, quantities, dimensions, specified performance 
and design criteria, installation requirements, materials, catalog numbers, and 
similar information with respect to the Submittal; 

17) 2) the suitability of all materials and equipment offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and 
installation pertaining to the performance of the Work; and 
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18) 3) all information relative to Contractor’s responsibilities for means, 
methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto; 

c. confirm that the Submittal is complete with respect to all related data included in 
the Submittal. 

2. Each Shop Drawing or Sample must bear a stamp or specific written certification that 
Contractor has satisfied Contractor’s obligations under the Contract Documents with 
respect to Contractor’s review of that Submittal, and that Contractor approves the 
Submittal. 

3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written 
notice of any variations that the Submittal may have from the requirements of the 
Contract Documents. This notice must be set forth in a written communication 
separate from the Submittal; and, in addition, in the case of a Shop Drawing by a 
specific notation made on the Shop Drawing itself. 

B. Submittal Procedures for Shop Drawings and Samples: Contractor shall label and submit 
Shop Drawings and Samples to Engineer for review and approval in accordance with the 
accepted Schedule of Submittals. 

1. Shop Drawings 

a. Contractor shall submit the number of copies required in the Specifications. 

b. Data shown on the Shop Drawings must be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data 
to show Engineer the services, materials, and equipment Contractor proposes to 
provide, and to enable Engineer to review the information for the limited 
purposes required by Paragraph 7.16.C. 

2. Samples 

a. Contractor shall submit the number of Samples required in the Specifications. 

b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent 
data such as catalog numbers, the use for which intended and other data as 
Engineer may require to enable Engineer to review the Submittal for the limited 
purposes required by Paragraph 7.16.C. 

3. Where a Shop Drawing or Sample is required by the Contract Documents or the 
Schedule of Submittals, any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole expense and responsibility of 
Contractor. 

C. Engineer’s Review of Shop Drawings and Samples 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with 
the accepted Schedule of Submittals. Engineer’s review and approval will be only to 
determine if the items covered by the Submittals will, after installation or 
incorporation in the Work, comply with the requirements of the Contract Documents, 
and be compatible with the design concept of the completed Project as a functioning 
whole as indicated by the Contract Documents. 
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2. Engineer’s review and approval will not extend to means, methods, techniques, 
sequences, or procedures of construction, or to safety precautions or programs 
incident thereto. 

3. Engineer’s review and approval of a separate item as such will not indicate approval of 
the assembly in which the item functions. 

4. Engineer’s review and approval of a Shop Drawing or Sample will not relieve 
Contractor from responsibility for any variation from the requirements of the Contract 
Documents unless Contractor has complied with the requirements of 
Paragraph 7.16.A.3 and Engineer has given written approval of each such variation by 
specific written notation thereof incorporated in or accompanying the Shop Drawing 
or Sample. Engineer will document any such approved variation from the 
requirements of the Contract Documents in a Field Order or other appropriate 
Contract modification. 

5. Engineer’s review and approval of a Shop Drawing or Sample will not relieve 
Contractor from responsibility for complying with the requirements of 
Paragraphs 7.16.A and B. 

6. Engineer’s review and approval of a Shop Drawing or Sample, or of a variation from 
the requirements of the Contract Documents, will not, under any circumstances, 
change the Contract Times or Contract Price, unless such changes are included in a 
Change Order. 

7. Neither Engineer’s receipt, review, acceptance, or approval of a Shop Drawing or 
Sample will result in such item becoming a Contract Document. 

8. Contractor shall perform the Work in compliance with the requirements and 
commitments set forth in approved Shop Drawings and Samples, subject to the 
provisions of Paragraph 7.16.C.4. 

D. Resubmittal Procedures for Shop Drawings and Samples 

1. Contractor shall make corrections required by Engineer and shall return the required 
number of corrected copies of Shop Drawings and submit, as required, new Samples 
for review and approval. Contractor shall direct specific attention in writing to 
revisions other than the corrections called for by Engineer on previous Submittals. 

2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient 
information and accuracy to obtain required approval of an item with no more than 
two resubmittals. Engineer will record Engineer’s time for reviewing a third or 
subsequent resubmittal of a Shop Drawing or Sample, and Contractor shall be 
responsible for Engineer’s charges to Owner for such time. Owner may impose a set-
off against payments due Contractor to secure reimbursement for such charges. 

3. If Contractor requests a change of a previously approved Shop Drawing or Sample, 
Contractor shall be responsible for Engineer’s charges to Owner for its review time, 
and Owner may impose a set-off against payments due Contractor to secure 
reimbursement for such charges, unless the need for such change is beyond the 
control of Contractor. 
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E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs 

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, 
and Owner-delegated designs: 

a. Contractor shall submit all such Submittals to the Engineer in accordance with the 
Schedule of Submittals and pursuant to the applicable terms of the Contract 
Documents. 

b. Engineer will provide timely review of all such Submittals in accordance with the 
Schedule of Submittals and return such Submittals with a notation of either 
Accepted or Not Accepted. Any such Submittal that is not returned within the 
time established in the Schedule of Submittals will be deemed accepted. 

c. Engineer’s review will be only to determine if the Submittal is acceptable under 
the requirements of the Contract Documents as to general form and content of 
the Submittal. 

d. If any such Submittal is not accepted, Contractor shall confer with Engineer 
regarding the reason for the non-acceptance, and resubmit an acceptable 
document. 

2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of 
Submittals, and the Schedule of Values are set forth in Paragraphs 2.03. 2.04, and 2.05. 

F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed 
by the provisions of Paragraph 7.19. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer is entitled to rely on Contractor’s 
warranty and guarantee. 

B. Owner’s rights under this warranty and guarantee are in addition to, and are not limited by, 
Owner’s rights under the correction period provisions of Paragraph 15.08. The time in 
which Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is 
limited only by applicable Laws and Regulations restricting actions to enforce such rights; 
provided, however, that after the end of the correction period under Paragraph 15.08: 

1. Owner shall give Contractor written notice of any defective Work within 60 days of the 
discovery that such Work is defective; and 

2. Such notice will be deemed the start of an event giving rise to a Claim under 
Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the 
notice. 

C. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, or improper modification, maintenance, or operation, by persons other than 
Contractor, Subcontractors, Suppliers, or any other individual or entity for whom 
Contractor is responsible; or 

2. normal wear and tear under normal usage. 
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D. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents is absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents, a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents, or a release of Owner’s 
warranty and guarantee rights under this Paragraph 7.17: 

1. Observations by Engineer; 

2. Recommendation by Engineer or payment by Owner of any progress or final payment; 

3. The issuance of a certificate of Substantial Completion by Engineer or any payment 
related thereto by Owner; 

4. Use or occupancy of the Work or any part thereof by Owner; 

5. Any review and approval of a Shop Drawing or Sample submittal; 

6. The issuance of a notice of acceptability by Engineer; 

7. The end of the correction period established in Paragraph 15.08; 

8. Any inspection, test, or approval by others; or 

9. Any correction of defective Work by Owner. 

E. If the Contract requires the Contractor to accept the assignment of a contract entered into 
by Owner, then the specific warranties, guarantees, and correction obligations contained in 
the assigned contract will govern with respect to Contractor’s performance obligations to 
Owner for the Work described in the assigned contract. 

7.18 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, and in addition to any other 
obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them, from losses, 
damages, costs, and judgments (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals, and all court or arbitration or 
other dispute resolution costs) arising from third-party claims or actions relating to or 
resulting from the performance or furnishing of the Work, provided that any such claim, 
action, loss, cost, judgment or damage is attributable to bodily injury, sickness, disease, or 
death, or to damage to or destruction of tangible property (other than the Work itself), 
including the loss of use resulting therefrom, but only to the extent caused by any negligent 
act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity 
directly or indirectly employed by any of them to perform any of the Work, or anyone for 
whose acts any of them may be liable. 

B. In any and all claims against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, by any employee 
(or the survivor or personal representative of such employee) of Contractor, any 
Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by 
any of them to perform any of the Work, or anyone for whose acts any of them may be 
liable, the indemnification obligation under Paragraph 7.18.A will not be limited in any way 
by any limitation on the amount or type of damages, compensation, or benefits payable by 
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or for Contractor or any such Subcontractor, Supplier, or other individual or entity under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

7.19 Delegation of Professional Design Services 

A. Owner may require Contractor to provide professional design services for a portion of the 
Work by express delegation in the Contract Documents. Such delegation will specify the 
performance and design criteria that such services must satisfy, and the Submittals that 
Contractor must furnish to Engineer with respect to the Owner-delegated design. 

B. Contractor shall cause such Owner-delegated professional design services to be provided 
pursuant to the professional standard of care by a properly licensed design professional, 
whose signature and seal must appear on all drawings, calculations, specifications, 
certifications, and Submittals prepared by such design professional. Such design 
professional must issue all certifications of design required by Laws and Regulations. 

C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by 
Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing 
or other Submittal must bear the written approval of Contractor’s design professional when 
submitted by Contractor to Engineer. 

D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and 
completeness of the services, certifications, and approvals performed or provided by the 
design professionals retained or employed by Contractor under an Owner-delegated 
design, subject to the professional standard of care and the performance and design 
criteria stated in the Contract Documents. 

E. Pursuant to this Paragraph 7.19, Engineer’s review, approval, and other determinations 
regarding design drawings, calculations, specifications, certifications, and other Submittals 
furnished by Contractor pursuant to an Owner-delegated design will be only for the 
following limited purposes: 

1. Checking for conformance with the requirements of this Paragraph 7.19; 

2. Confirming that Contractor (through its design professionals) has used the 
performance and design criteria specified in the Contract Documents; and 

3. Establishing that the design furnished by Contractor is consistent with the design 
concept expressed in the Contract Documents. 

F. Contractor shall not be responsible for the adequacy of performance or design criteria 
specified by Owner or Engineer. 

G. Contractor is not required to provide professional services in violation of applicable Laws 
and Regulations. 

ARTICLE 8—ARTICLE 8—OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the Contract Documents, the Owner may 
perform other work at or adjacent to the Site. Such other work may be performed by 
Owner’s employees, or through contracts between the Owner and third parties. Owner 
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may also arrange to have third-party utility owners perform work on their utilities and 
facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the Site with Owner’s employees, or 
through contracts for such other work, then Owner shall give Contractor written notice 
thereof prior to starting any such other work. If Owner has advance information regarding 
the start of any third-party utility work that Owner has arranged to take place at or 
adjacent to the Site, Owner shall provide such information to Contractor. 

C. Contractor shall afford proper and safe access to the Site to each contractor that performs 
such other work, each utility owner performing other work, and Owner, if Owner is 
performing other work with Owner’s employees, and provide a reasonable opportunity for 
the introduction and storage of materials and equipment and the execution of such other 
work. 

D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any work of others by cutting, 
excavating, or otherwise altering such work; provided, however, that Contractor may cut or 
alter others' work with the written consent of Engineer and the others whose work will be 
affected. 

E. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others, Contractor shall inspect such other work and promptly report to 
Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. 
Contractor’s failure to so report will constitute an acceptance of such other work as fit and 
proper for integration with Contractor’s Work except for latent defects and deficiencies in 
such other work. 

F. The provisions of this article are not applicable to work that is performed by third-party 
utilities or other third-party entities without a contract with Owner, or that is performed 
without having been arranged by Owner. If such work occurs, then any related delay, 
disruption, or interference incurred by Contractor is governed by the provisions of 
Paragraph 4.05.C.3. 

8.02 Coordination 

A. If Owner intends to contract with others for the performance of other work at or adjacent 
to the Site, to perform other work at or adjacent to the Site with Owner’s employees, or to 
arrange to have utility owners perform work at or adjacent to the Site, the following will be 
set forth in the Supplementary Conditions or provided to Contractor prior to the start of 
any such other work: 

1. The identity of the individual or entity that will have authority and responsibility for 
coordination of the activities among the various contractors; 

2. An itemization of the specific matters to be covered by such authority and 
responsibility; and 

3. The extent of such authority and responsibilities. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 
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8.03 Legal Relationships 

A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner’s 
employees, any other contractor working for Owner, or any utility owner that Owner has 
arranged to perform work, causes damage to the Work or to the property of Contractor or 
its Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the 
performance of the Work, through actions or inaction, then Contractor shall be entitled to 
an equitable adjustment in the Contract Price or the Contract Times. Contractor must 
submit any Change Proposal seeking an equitable adjustment in the Contract Price or the 
Contract Times under this paragraph within 30 days of the damaging, delaying, disrupting, 
or interfering event. The entitlement to, and extent of, any such equitable adjustment will 
take into account information (if any) regarding such other work that was provided to 
Contractor in the Contract Documents prior to the submittal of the Bid or the final 
negotiation of the terms of the Contract, and any remedies available to Contractor under 
Laws or Regulations concerning utility action or inaction. When applicable, any such 
equitable adjustment in Contract Price will be conditioned on Contractor assigning to 
Owner all Contractor’s rights against such other contractor or utility owner with respect to 
the damage, delay, disruption, or interference that is the subject of the adjustment. 
Contractor’s entitlement to an adjustment of the Contract Times or Contract Price is 
subject to the provisions of Paragraphs 4.05.D and 4.05.E. 

B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, 
disrupting, or interfering with the work of Owner, any other contractor, or any utility owner 
performing other work at or adjacent to the Site. 

1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or 
interferes with the work of any such other contractor or utility owner, then Owner 
may impose a set-off against payments due Contractor, and assign to such other 
contractor or utility owner the Owner’s contractual rights against Contractor with 
respect to the breach of the obligations set forth in this Paragraph 8.03.B. 

2. When Owner is performing other work at or adjacent to the Site with Owner’s 
employees, Contractor shall be liable to Owner for damage to such other work, and for 
the reasonable direct delay, disruption, and interference costs incurred by Owner as a 
result of Contractor’s failure to take reasonable and customary measures with respect 
to Owner’s other work. In response to such damage, delay, disruption, or interference, 
Owner may impose a set-off against payments due Contractor. 

C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, 
or any utility owner performing other work at or adjacent to the Site, through Contractor’s 
failure to take reasonable and customary measures to avoid such impacts, or if any claim 
arising out of Contractor’s actions, inactions, or negligence in performance of the Work at 
or adjacent to the Site is made by any such other contractor or utility owner against 
Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the 
claim as to all parties through negotiations with such other contractor or utility owner, or 
otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, 
and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of 
them from and against any such claims, and against all costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and 
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other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such damage, delay, disruption, or interference. 

ARTICLE 9—ARTICLE 9—OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor 
makes no reasonable objection to the replacement engineer. The replacement engineer’s 
status under the Contract Documents will be that of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in the 
Agreement. 

9.05 Lands and Easements; Reports, Tests, and Drawings 

A. Owner’s duties with respect to providing lands and easements are set forth in 
Paragraph 5.01. 

B. Owner’s duties with respect to providing engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making available to Contractor copies of reports 
of explorations and tests of conditions at the Site, and drawings of physical conditions 
relating to existing surface or subsurface structures at the Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change Orders are set forth in Article 11. 

9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth 
in Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible 
for, Contractor’s means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Owner will 
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not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

9.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is 
set forth in Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that 
financial arrangements have been made to satisfy Owner’s obligations under the Contract 
(including obligations under proposed changes in the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been 
informed. 

B. Owner shall furnish copies of any applicable Owner safety programs to Contractor. 

ARTICLE 10—ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative 
during construction are set forth in the Contract. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of 
construction as Engineer deems necessary in order to observe, as an experienced and 
qualified design professional, the progress that has been made and the quality of the 
various aspects of Contractor’s executed Work. Based on information obtained during such 
visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the 
Work is proceeding in accordance with the Contract Documents. Engineer will not be 
required to make exhaustive or continuous inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will endeavor to guard Owner against 
defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority 
and responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during 
or as a result of Engineer’s visits or observations of Contractor’s Work, Engineer will not 
supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or for any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
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10.03 Resident Project Representative 

A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project 
Representative to represent Engineer at the Site and assist Engineer in observing the 
progress and quality of the Work, then the authority and responsibilities of any such 
Resident Project Representative will be as provided in the Supplementary Conditions, and 
limitations on the responsibilities thereof will be as provided in the Supplementary 
Conditions and in Paragraph 10.07. 

B. If Owner designates an individual or entity who is not Engineer’s consultant, agent, or 
employee to represent Owner at the Site, then the responsibilities and authority of such 
individual or entity will be as provided in the Supplementary Conditions. 

10.04 Engineer’s Authority 

A. Engineer has the authority to reject Work in accordance with Article 14. 

B. Engineer’s authority as to Submittals is set forth in Paragraph 7.16. 

C. Engineer’s authority as to design drawings, calculations, specifications, certifications and 
other Submittals from Contractor in response to Owner’s delegation (if any) to Contractor 
of professional design services, is set forth in Paragraph 7.19. 

D. Engineer’s authority as to changes in the Work is set forth in Article 11. 

E. Engineer’s authority as to Applications for Payment is set forth in Article 15. 

10.05 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor as set forth in Paragraph 13.03. 

10.06 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will render decisions regarding the requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to the specific procedures set forth herein for 
initial interpretations, Change Proposals, and acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will 
not be liable to Owner, Contractor, or others in connection with any proceedings, 
interpretations, decisions, or judgments conducted or rendered in good faith. 

10.07 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 10 or under any other 
provision of the Contract, nor any decision made by Engineer in good faith either to 
exercise or not exercise such authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by Engineer, will create, impose, or give rise 
to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee 
or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the performance of the Work. Engineer will 
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not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any 
Subcontractor, any Supplier, or of any other individual or entity performing any of the 
Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation, 
and all maintenance and operating instructions, schedules, guarantees, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by 
Contractor under Paragraph 15.06.A, will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and 
approvals, that the results certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also 
apply to the Resident Project Representative, if any. 

10.08 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives will comply with the specific 
applicable requirements of Owner’s and Contractor’s safety programs of which Engineer 
has been informed. 

ARTICLE 11—ARTICLE 11—CHANGES TO THE CONTRACT 

11.01 Amending and Supplementing the Contract 

A. The Contract may be amended or supplemented by a Change Order, a Work Change 
Directive, or a Field Order. 

B. If an amendment or supplement to the Contract includes a change in the Contract Price or 
the Contract Times, such amendment or supplement must be set forth in a Change Order. 

C. All changes to the Contract that involve (1) the performance or acceptability of the Work, 
(2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other 
engineering or technical matters, must be supported by Engineer’s recommendation. 
Owner and Contractor may amend other terms and conditions of the Contract without the 
recommendation of the Engineer. 

11.02 Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders covering: 

1. Changes in Contract Price or Contract Times which are agreed to by the parties, 
including any undisputed sum or amount of time for Work actually performed in 
accordance with a Work Change Directive; 

2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly 
contested such set-off; 

3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, 
(b) required because of Owner’s acceptance of defective Work under Paragraph 14.04 
or Owner’s correction of defective Work under Paragraph 14.07, or (c) agreed to by 
the parties, subject to the need for Engineer’s recommendation if the change in the 
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Work involves the design (as set forth in the Drawings, Specifications, or otherwise) or 
other engineering or technical matters; and 

4. Changes that embody the substance of any final and binding results under: 
Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, 
concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments 
resulting from allowances; Paragraph 13.03.D, final adjustments relating to 
determination of quantities for Unit Price Work; and similar provisions. 

B. If Owner or Contractor refuses to execute a Change Order that is required to be executed 
under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if 
fully executed. 

11.03 Work Change Directives 

A. A Work Change Directive will not change the Contract Price or the Contract Times but is 
evidence that the parties expect that the modification ordered or documented by a Work 
Change Directive will be incorporated in a subsequently issued Change Order, following 
negotiations by the parties as to the Work Change Directive’s effect, if any, on the Contract 
Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the 
terms of the Contract Documents governing adjustments, expressly including 
Paragraph 11.07 regarding change of Contract Price. 

B. If Owner has issued a Work Change Directive and: 

1. Contractor believes that an adjustment in Contract Times or Contract Price is 
necessary, then Contractor shall submit any Change Proposal seeking such an 
adjustment no later than 30 days after the completion of the Work set out in the Work 
Change Directive. 

2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, 
then Owner shall submit any Claim seeking such an adjustment no later than 60 days 
after issuance of the Work Change Directive. 

11.04 Field Orders 

A. Engineer may authorize minor changes in the Work if the changes do not involve an 
adjustment in the Contract Price or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as indicated by the Contract 
Documents. Such changes will be accomplished by a Field Order and will be binding on 
Owner and also on Contractor, which shall perform the Work involved promptly. 

B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, then before proceeding with the Work at issue, Contractor shall submit a 
Change Proposal as provided herein. 

11.05 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any 
time or from time to time, order additions, deletions, or revisions in the Work. Changes 
involving the design (as set forth in the Drawings, Specifications, or otherwise) or other 
engineering or technical matters will be supported by Engineer’s recommendation. 

B. Such changes in the Work may be accomplished by a Change Order, if Owner and 
Contractor have agreed as to the effect, if any, of the changes on Contract Times or 
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Contract Price; or by a Work Change Directive. Upon receipt of any such document, 
Contractor shall promptly proceed with the Work involved; or, in the case of a deletion in 
the Work, promptly cease construction activities with respect to such deleted Work. Added 
or revised Work must be performed under the applicable conditions of the Contract 
Documents. 

C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor 
reasonably concludes cannot be performed in a manner consistent with Contractor’s safety 
obligations under the Contract Documents or Laws and Regulations. 

11.06 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents, as amended, modified, or supplemented, except in the case of an emergency 
as provided in Paragraph 7.15 or in the case of uncovering Work as provided in 
Paragraph 14.05.C.2. 

11.07 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment of Contract Price must comply with the provisions of Article 12. 

B. An adjustment in the Contract Price will be determined as follows: 

1. Where the Work involved is covered by unit prices contained in the Contract 
Documents, then by application of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 13.03); 

2. Where the Work involved is not covered by unit prices contained in the Contract 
Documents, then by a mutually agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or 

3. Where the Work involved is not covered by unit prices contained in the Contract 
Documents and the parties do not reach mutual agreement to a lump sum, then on 
the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a 
Contractor’s fee for overhead and profit (determined as provided in 
Paragraph 11.07.C). 

C. Contractor’s Fee: When applicable, the Contractor’s fee for overhead and profit will be 
determined as follows: 

1. A mutually acceptable fixed fee; or 

2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the 
various portions of the Cost of the Work: 

a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor’s fee 
will be 15 percent; 

b. For costs incurred under Paragraph 13.01.B.3, the Contractor’s fee will be 5 
percent; 

c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus 
a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 
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11.07.C.2.b is that the Contractor’s fee will be based on: (1) a fee of 15 percent of 
the costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the 
Subcontractor that actually performs the Work, at whatever tier, and (2) with 
respect to Contractor itself and to any Subcontractors of a tier higher than that of 
the Subcontractor that actually performs the Work, a fee of 5 percent of the 
amount (fee plus underlying costs incurred) attributable to the next lower tier 
Subcontractor; provided, however, that for any such subcontracted Work the 
maximum total fee to be paid by Owner will be no greater than 27 percent of the 
costs incurred by the Subcontractor that actually performs the Work; 

d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. The amount of credit to be allowed by Contractor to Owner for any change which 
results in a net decrease in Cost of the Work will be the amount of the actual net 
decrease in Cost of the Work and a deduction of an additional amount equal to 
5 percent of such actual net decrease in Cost of the Work; and 

f. When both additions and credits are involved in any one change or Change 
Proposal, the adjustment in Contractor’s fee will be computed by determining the 
sum of the costs in each of the cost categories in Paragraph 13.01.B (specifically, 
payroll costs, Paragraph 13.01.B.1; incorporated materials and equipment costs, 
Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants 
costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to 
each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a 
through 11.07.C.2.e, inclusive. 

11.08 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an 
adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any 
Claim for an adjustment in the Contract Times must comply with the provisions of 
Article 12. 

B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, 
are addressed in and governed by Paragraph 4.05. 

11.09 Change Proposals 

A. Purpose and Content: Contractor shall submit a Change Proposal to Engineer to request an 
adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer 
concerning the requirements of the Contract Documents or relating to the acceptability of 
the Work under the Contract Documents; challenge a set-off against payment due; or seek 
other relief under the Contract. The Change Proposal will specify any proposed change in 
Contract Times or Contract Price, or other proposed relief, and explain the reason for the 
proposed change, with citations to any governing or applicable provisions of the Contract 
Documents. Each Change Proposal will address only one issue, or a set of closely related 
issues. 

B. Change Proposal Procedures 

1. Submittal: Contractor shall submit each Change Proposal to Engineer within 30 days 
after the start of the event giving rise thereto, or after such initial decision. 
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2. Supporting Data: The Contractor shall submit supporting data, including the proposed 
change in Contract Price or Contract Time (if any), to the Engineer and Owner within 
15 days after the submittal of the Change Proposal. 

a. Change Proposals based on or related to delay, interruption, or interference must 
comply with the provisions of Paragraphs 4.05.D and 4.05.E. 

b. Change proposals related to a change of Contract Price must include full and 
detailed accounts of materials incorporated into the Work and labor and 
equipment used for the subject Work. 

The supporting data must be accompanied by a written statement that the supporting 
data are accurate and complete, and that any requested time or price adjustment is the 
entire adjustment to which Contractor believes it is entitled as a result of said event. 

3. Engineer’s Initial Review: Engineer will advise Owner regarding the Change Proposal, 
and consider any comments or response from Owner regarding the Change Proposal. 
If in its discretion Engineer concludes that additional supporting data is needed before 
conducting a full review and making a decision regarding the Change Proposal, then 
Engineer may request that Contractor submit such additional supporting data by a 
date specified by Engineer, prior to Engineer beginning its full review of the Change 
Proposal. 

4. Engineer’s Full Review and Action on the Change Proposal: Upon receipt of 
Contractor’s supporting data (including any additional data requested by Engineer), 
Engineer will conduct a full review of each Change Proposal and, within 30 days after 
such receipt of the Contractor’s supporting data, either approve the Change Proposal 
in whole, deny it in whole, or approve it in part and deny it in part. Such actions must 
be in writing, with a copy provided to Owner and Contractor. If Engineer does not take 
action on the Change Proposal within 30 days, then either Owner or Contractor may at 
any time thereafter submit a letter to the other party indicating that as a result of 
Engineer’s inaction the Change Proposal is deemed denied, thereby commencing the 
time for appeal of the denial under Article 12. 

5. Binding Decision: Engineer’s decision is final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the decision by filing a Claim under Article 12. 

C. Resolution of Certain Change Proposals: If the Change Proposal does not involve the design 
(as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or 
other engineering or technical matters, then Engineer will notify the parties in writing that 
the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of 
such a Change Proposal, such notice will be deemed a denial, and Contractor may choose 
to seek resolution under the terms of Article 12. 

D. Post-Completion: Contractor shall not submit any Change Proposals after Engineer issues a 
written recommendation of final payment pursuant to Paragraph 15.06.B. 
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ARTICLE 12—CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between Owner and Contractor are subject to the 
Claims process set forth in this article: 

1. Appeals by Owner or Contractor of Engineer’s decisions regarding Change Proposals; 

2. Owner demands for adjustments in the Contract Price or Contract Times, or other 
relief under the Contract Documents; 

3. Disputes that Engineer has been unable to address because they do not involve the 
design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of 
the Work, or other engineering or technical matters; and 

4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer 
has issued a written recommendation of final payment pursuant to Paragraph 15.06.B. 

B. Submittal of Claim: The party submitting a Claim shall deliver it directly to the other party 
to the Contract promptly (but in no event later than 30 days) after the start of the event 
giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the 
decision under appeal. The party submitting the Claim shall also furnish a copy to the 
Engineer, for its information only. The responsibility to substantiate a Claim rests with the 
party making the Claim. In the case of a Claim by Contractor seeking an increase in the 
Contract Times or Contract Price, Contractor shall certify that the Claim is made in good 
faith, that the supporting data are accurate and complete, and that to the best of 
Contractor’s knowledge and belief the amount of time or money requested accurately 
reflects the full amount to which Contractor is entitled. 

C. Review and Resolution: The party receiving a Claim shall review it thoroughly, giving full 
consideration to its merits. The two parties shall seek to resolve the Claim through the 
exchange of information and direct negotiations. The parties may extend the time for 
resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in 
writing and submitted to the other party, with a copy to Engineer. 

D. Mediation 

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to 
mediation of the underlying dispute. The agreement to mediate will stay the Claim 
submittal and response process. 

2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, 
either Owner or Contractor may unilaterally terminate the mediation process, and the 
Claim submittal and decision process will resume as of the date of the termination. If 
the mediation proceeds but is unsuccessful in resolving the dispute, the Claim 
submittal and decision process will resume as of the date of the conclusion of the 
mediation, as determined by the mediator. 

3. Owner and Contractor shall each pay one-half of the mediator’s fees and costs. 

E. Partial Approval: If the party receiving a Claim approves the Claim in part and denies it in 
part, such action will be final and binding unless within 30 days of such action the other 
party invokes the procedure set forth in Article 17 for final resolution of disputes. 
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F. Denial of Claim: If efforts to resolve a Claim are not successful, the party receiving the Claim 
may deny it by giving written notice of denial to the other party. If the receiving party does 
not take action on the Claim within 90 days, then either Owner or Contractor may at any 
time thereafter submit a letter to the other party indicating that as a result of the inaction, 
the Claim is deemed denied, thereby commencing the time for appeal of the denial. A 
denial of the Claim will be final and binding unless within 30 days of the denial the other 
party invokes the procedure set forth in Article 17 for the final resolution of disputes. 

G. Final and Binding Results: If the parties reach a mutual agreement regarding a Claim, 
whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a 
Claim is approved in part and denied in part, or denied in full, and such actions become 
final and binding; then the results of the agreement or action on the Claim will be 
incorporated in a Change Order or other written document to the extent they affect the 
Contract, including the Work, the Contract Times, or the Contract Price. 

ARTICLE 13—ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: The term Cost of the Work means the sum 
of all costs necessary for the proper performance of the Work at issue, as further defined 
below. The provisions of this Paragraph 13.01 are used for two distinct purposes: 

1. To determine Cost of the Work when Cost of the Work is a component of the Contract 
Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or 

2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-
off, or other adjustment in Contract Price. When the value of any such adjustment is 
determined on the basis of Cost of the Work, Contractor is entitled only to those 
additional or incremental costs required because of the change in the Work or 
because of the event giving rise to the adjustment. 

B. Costs Included: Except as otherwise may be agreed to in writing by Owner, costs included in 
the Cost of the Work will be in amounts no higher than those commonly incurred in the 
locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and 
will include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of 
the Work under schedules of job classifications agreed upon by Owner and Contractor 
in advance of the subject Work. Such employees include, without limitation, 
superintendents, foremen, safety managers, safety representatives, and other 
personnel employed full time on the Work. Payroll costs for employees not employed 
full time on the Work will be apportioned on the basis of their time spent on the Work. 
Payroll costs include, but are not limited to, salaries and wages plus the cost of fringe 
benefits, which include social security contributions, unemployment, excise, and 
payroll taxes, workers’ compensation, health and retirement benefits, sick leave, and 
vacation and holiday pay applicable thereto. The expenses of performing Work outside 
of regular working hours, on Saturday, Sunday, or legal holidays, will be included in the 
above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including 
costs of transportation and storage thereof, and Suppliers’ field services required in 
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connection therewith. All cash discounts accrue to Contractor unless Owner deposits 
funds with Contractor with which to make payments, in which case the cash discounts 
will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale 
of surplus materials and equipment will accrue to Owner, and Contractor shall make 
provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by 
Subcontractors. If required by Owner, Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and Contractor and shall deliver such bids to 
Owner, which will then determine, with the advice of Engineer, which bids, if any, will 
be acceptable. If any subcontract provides that the Subcontractor is to be paid on the 
basis of Cost of the Work plus a fee, the Subcontractor’s Cost of the Work and fee will 
be determined in the same manner as Contractor’s Cost of the Work and fee as 
provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed or retained for services 
specifically related to the Work. 

5. Other costs consisting of the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, and temporary facilities at the Site, 
which are consumed in the performance of the Work, and cost, less market value, 
of such items used but not consumed which remain the property of Contractor. 

19) 1) In establishing included costs for materials such as scaffolding, plating, 
or sheeting, consideration will be given to the actual or the estimated life of the 
material for use on other projects; or rental rates may be established on the 
basis of purchase or salvage value of such items, whichever is less. Contractor 
will not be eligible for compensation for such items in an amount that exceeds 
the purchase cost of such item. 

c. Construction Equipment Rental 

20) 1) Rentals of all construction equipment and machinery, and the parts 
thereof, in accordance with rental agreements approved by Owner as to price 
(including any surcharge or special rates applicable to overtime use of the 
construction equipment or machinery), and the costs of transportation, loading, 
unloading, assembly, dismantling, and removal thereof. All such costs will be in 
accordance with the terms of said rental agreements. The rental of any such 
equipment, machinery, or parts must cease when the use thereof is no longer 
necessary for the Work. 

21) 2) Costs for equipment and machinery owned by Contractor or a 
Contractor-related entity will be paid at a rate shown for such equipment in the 
equipment rental rate book specified in the Supplementary Conditions. An 
hourly rate will be computed by dividing the monthly rates by 176. These 
computed rates will include all operating costs. 
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22) 3) With respect to Work that is the result of a Change Order, Change 
Proposal, Claim, set-off, or other adjustment in Contract Price (“changed 
Work”), included costs will be based on the time the equipment or machinery is 
in use on the changed Work and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal when directly attributable to the changed 
Work. The cost of any such equipment or machinery, or parts thereof, must 
cease to accrue when the use thereof is no longer necessary for the changed 
Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection 
with the performance of the Work (except losses and damages within the 
deductible amounts of builder’s risk or other property insurance established in 
accordance with Paragraph 6.04), provided such losses and damages have 
resulted from causes other than the negligence of Contractor, any Subcontractor, 
or anyone directly or indirectly employed by any of them or for whose acts any of 
them may be liable. Such losses include settlements made with the written 
consent and approval of Owner. No such losses, damages, and expenses will be 
included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as communication service at the Site, express and courier 
services, and similar petty cash items in connection with the Work. 

C. Costs Excluded: The term Cost of the Work does not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals, 
general managers, engineers, architects, estimators, attorneys, auditors, accountants, 
purchasing and contracting agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or in Contractor’s principal or 
branch office for general administration of the Work and not specifically included in 
the agreed upon schedule of job classifications referred to in Paragraph 13.01.B.1 or 
specifically covered by Paragraph 13.01.B.4. The payroll costs and other compensation 
excluded here are to be considered administrative costs covered by the Contractor’s 
fee. 

2. The cost of purchasing, renting, or furnishing small tools and hand tools. 

3. Expenses of Contractor’s principal and branch offices other than Contractor’s office at 
the Site. 

4. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, 
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including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied, and making good any damage to property. 

6. Expenses incurred in preparing and advancing Claims. 

7. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee 

1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then: 

a. Contractor’s fee for the Work set forth in the Contract Documents as of the 
Effective Date of the Contract will be determined as set forth in the Agreement. 

b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or 
other adjustment in Contract Price on the basis of Cost of the Work, Contractor’s 
fee will be determined as follows: 

23) 1) When the fee for the Work as a whole is a percentage of the Cost of the 
Work, the fee will automatically adjust as the Cost of the Work changes. 

24) 2) When the fee for the Work as a whole is a fixed fee, the fee for any 
additions or deletions will be determined in accordance with 
Paragraph 11.07.C.2. 

2. When the Work as a whole is performed on the basis of a stipulated sum, or any other 
basis other than cost-plus-a-fee, then Contractor’s fee for any Work covered by a 
Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price 
on the basis of Cost of the Work will be determined in accordance with 
Paragraph 11.07.C.2. 

E. Documentation and Audit: Whenever the Cost of the Work for any purpose is to be 
determined pursuant to this Article 13, Contractor and pertinent Subcontractors will 
establish and maintain records of the costs in accordance with generally accepted 
accounting practices. Subject to prior written notice, Owner will be afforded reasonable 
access, during normal business hours, to all Contractor’s accounts, records, books, 
correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data 
relating to the Cost of the Work and Contractor’s fee. Contractor shall preserve all such 
documents for a period of three years after the final payment by Owner. Pertinent 
Subcontractors will afford such access to Owner, and preserve such documents, to the 
same extent required of Contractor. 

13.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named 
in the Contract Documents and shall cause the Work so covered to be performed for such 
sums and by such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to Contractor (less any applicable trade 
discounts) of materials and equipment required by the allowances to be delivered at 
the Site, and all applicable taxes; and 
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2. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included 
in the Contract Price and not in the allowances, and no demand for additional 
payment for any of the foregoing will be valid. 

C. Owner’s Contingency Allowance: Contractor agrees that an Owner’s contingency allowance, 
if any, is for the sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by 
Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the 
Contract Price will be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price 
Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial Contract Price. Payments to 
Contractor for Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an amount considered by Contractor to be 
adequate to cover Contractor’s overhead and profit for each separately identified item. 

D. Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by 
recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner and Contractor, and the final adjustment of 
Contract Price will be set forth in a Change Order, subject to the provisions of the following 
paragraph. 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect 
to an item of Unit Price Work if: 

a. the quantity of the item of Unit Price Work performed by Contractor differs 
materially and significantly from the estimated quantity of such item indicated in 
the Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related 
changes in quantities of other items of Work, and in Contractor’s costs to perform 
such other Work, such that the resulting overall change in Contract Price is equitable 
to Owner and Contractor. 

3. Adjusted unit prices will apply to all units of that item. 
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ARTICLE 14—ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF 
DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and authorities having jurisdiction have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for such access and advise them of 
Contractor’s safety procedures and programs so that they may comply with such 
procedures and programs as applicable. 

14.02 Tests, Inspections, and Approvals 

A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts 
thereof) for all required inspections and tests, and shall cooperate with inspection and 
testing personnel to facilitate required inspections and tests. 

B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, 
or other qualified individual or entity to perform all inspections and tests expressly required 
by the Contract Documents to be furnished and paid for by Owner, except that costs 
incurred in connection with tests or inspections of covered Work will be governed by the 
provisions of Paragraph 14.05. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part 
thereof) specifically to be inspected, tested, or approved by an employee or other 
representative of such public body, Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, 
and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required: 

1. by the Contract Documents, unless the Contract Documents expressly allocate 
responsibility for a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; 

3. by manufacturers of equipment furnished under the Contract Documents; 

4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. 

Such inspections and tests will be performed by independent inspectors, testing 
laboratories, or other qualified individuals or entities acceptable to Owner and Engineer. 

E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, 
Engineer, or another designated individual or entity, then Contractor shall assume full 
responsibility for arranging and obtaining such approvals. 
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F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered 
by Contractor without written concurrence of Engineer, Contractor shall, if requested by 
Engineer, uncover such Work for observation. Such uncovering will be at Contractor’s 
expense unless Contractor had given Engineer timely notice of Contractor’s intention to 
cover the same and Engineer had not acted with reasonable promptness in response to 
such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s obligation to assure that the Work is not 
defective. 

B. Engineer’s Authority: Engineer has the authority to determine whether Work is defective, 
and to reject defective Work. 

C. Notice of Defects: Prompt written notice of all defective Work of which Owner or Engineer 
has actual knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: Promptly after receipt of written notice of 
defective Work, Contractor shall correct all such defective Work, whether or not fabricated, 
installed, or completed, or, if Engineer has rejected the defective Work, remove it from the 
Project and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting defective Work, Contractor shall take no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, 
on said Work. 

F. Costs and Damages: In addition to its correction, removal, and replacement obligations 
with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages 
arising out of or relating to defective Work, including but not limited to the cost of the 
inspection, testing, correction, removal, replacement, or reconstruction of such defective 
Work, fines levied against Owner by governmental authorities because the Work is 
defective, and the costs of repair or replacement of work of others resulting from defective 
Work. Prior to final payment, if Owner and Contractor are unable to agree as to the 
measure of such claims, costs, losses, and damages resulting from defective Work, then 
Owner may impose a reasonable set-off against payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner 
prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final 
payment, to Engineer’s confirmation that such acceptance is in general accord with the 
design intent and applicable engineering principles, and will not endanger public safety). 
Contractor shall pay all claims, costs, losses, and damages attributable to Owner’s 
evaluation of and determination to accept such defective Work (such costs to be approved 
by Engineer as to reasonableness), and for the diminished value of the Work to the extent 
not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the 
necessary revisions in the Contract Documents with respect to the Work will be 
incorporated in a Change Order. If the parties are unable to agree as to the decrease in the 
Contract Price, reflecting the diminished value of Work so accepted, then Owner may 
impose a reasonable set-off against payments due under Article 15. If the acceptance of 
defective Work occurs after final payment, Contractor shall pay an appropriate amount to 
Owner. 
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14.05 Uncovering Work 

A. Engineer has the authority to require additional inspection or testing of the Work, whether 
or not the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for Engineer’s observation, and then replace 
the covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer 
or inspected or tested by others, then Contractor, at Engineer’s request, shall uncover, 
expose, or otherwise make available for observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, and provide all necessary labor, material, and 
equipment. 

1. If it is found that the uncovered Work is defective, Contractor shall be responsible for 
all claims, costs, losses, and damages arising out of or relating to such uncovering, 
exposure, observation, inspection, and testing, and of satisfactory replacement or 
reconstruction (including but not limited to all costs of repair or replacement of work 
of others); and pending Contractor’s full discharge of this responsibility the Owner 
shall be entitled to impose a reasonable set-off against payments due under Article 15. 

2. If the uncovered Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, directly 
attributable to such uncovering, exposure, observation, inspection, testing, 
replacement, and reconstruction. If the parties are unable to agree as to the amount 
or extent thereof, then Contractor may submit a Change Proposal within 30 days of 
the determination that the Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed 
Work will conform to the Contract Documents, then Owner may order Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work will not give rise to any duty on the part of 
Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or any surety for, or employee or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace defective Work as required by Engineer, then 
Owner may, after 7 days’ written notice to Contractor, correct or remedy any such 
deficiency. 

B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, and incorporate in the Work all materials 
and equipment stored at the Site or for which Owner has paid Contractor but which are 
stored elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and 
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employees, Owner’s other contractors, and Engineer and Engineer’s consultants access to 
the Site to enable Owner to exercise the rights and remedies under this paragraph. 

C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-
offs against payments due under Article 15. Such claims, costs, losses and damages will 
include but not be limited to all costs of repair, or replacement of work of others destroyed 
or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in 
the performance of the Work attributable to the exercise by Owner of Owner’s rights and 
remedies under this Paragraph 14.07. 

ARTICLE 15—ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of Values established as provided in Article 2 will 
serve as the basis for progress payments and will be incorporated into a form of Application 
for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based 
on the number of units completed during the pay period, as determined under the 
provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on 
Cost of the Work completed by Contractor during the pay period. 

B. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress 
payment (but not more often than once a month), Contractor shall submit to Engineer 
for review an Application for Payment filled out and signed by Contractor covering the 
Work completed as of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract Documents. 

2. If payment is requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the Site or at another location agreed to 
in writing, the Application for Payment must also be accompanied by: (a) a bill of sale, 
invoice, copies of subcontract or purchase order payments, or other documentation 
establishing full payment by Contractor for the materials and equipment; (b) at 
Owner’s request, documentation warranting that Owner has received the materials 
and equipment free and clear of all Liens; and (c) evidence that the materials and 
equipment are covered by appropriate property insurance, a warehouse bond, or 
other arrangements to protect Owner’s interest therein, all of which must be 
satisfactory to Owner. 

3. Beginning with the second Application for Payment, each Application must include an 
affidavit of Contractor stating that all previous progress payments received by 
Contractor have been applied to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

4. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 
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C. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, including 
each resubmittal, either indicate in writing a recommendation of payment and present 
the Application to Owner, or return the Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment 
will constitute a representation by Engineer to Owner, based on Engineer’s 
observations of the executed Work as an experienced and qualified design 
professional, and on Engineer’s review of the Application for Payment and the 
accompanying data and schedules, that to the best of Engineer’s knowledge, 
information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents 
(subject to an evaluation of the Work as a functioning whole prior to or upon 
Substantial Completion, the results of any subsequent tests called for in the 
Contract Documents, a final determination of quantities and classifications for 
Unit Price Work under Paragraph 13.03, and any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear 
to have been fulfilled in so far as it is Engineer’s responsibility to observe the 
Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in 
progress, or involved detailed inspections of the Work beyond the responsibilities 
specifically assigned to Engineer in the Contract; or 

b. there may not be other matters or issues between the parties that might entitle 
Contractor to be paid additionally by Owner or entitle Owner to withhold 
payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, 
will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work; 

b. for the means, methods, techniques, sequences, or procedures of construction, 
or the safety precautions and programs incident thereto; 

c. for Contractor’s failure to comply with Laws and Regulations applicable to 
Contractor’s performance of the Work; 

d. to make any examination to ascertain how or for what purposes Contractor has 
used the money paid by Owner; or 
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e. to determine that title to any of the Work, materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in 
Engineer’s opinion, it would be incorrect to make the representations to Owner stated 
in Paragraph 15.01.C.2. 

6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; or 

e. Engineer has actual knowledge of the occurrence of any of the events that would 
constitute a default by Contractor and therefore justify termination for cause 
under the Contract Documents. 

D. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended (subject to any Owner set-offs) will 
become due, and when due will be paid by Owner to Contractor. 

E. Reductions in Payment by Owner 

1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner 
is entitled to impose a set-off against payment based on any of the following: 

a. Claims have been made against Owner based on Contractor’s conduct in the 
performance or furnishing of the Work, or Owner has incurred costs, losses, or 
damages resulting from Contractor’s conduct in the performance or furnishing of 
the Work, including but not limited to claims, costs, losses, or damages from 
workplace injuries, adjacent property damage, non-compliance with Laws and 
Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and customary measures to avoid 
damage, delay, disruption, and interference with other work at or adjacent to the 
Site; 

c. Contractor has failed to provide and maintain required bonds or insurance; 

d. Owner has been required to remove or remediate a Hazardous Environmental 
Condition for which Contractor is responsible; 

e. Owner has incurred extra charges or engineering costs related to submittal 
reviews, evaluations of proposed substitutes, tests and inspections, or return 
visits to manufacturing or assembly facilities; 

f. The Work is defective, requiring correction or replacement; 
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g. Owner has been required to correct defective Work in accordance with 
Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04; 

h. The Contract Price has been reduced by Change Orders; 

i. An event has occurred that would constitute a default by Contractor and 
therefore justify a termination for cause; 

j. Liquidated or other damages have accrued as a result of Contractor’s failure to 
achieve Milestones, Substantial Completion, or final completion of the Work; 

k. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and 
discharge of such Liens; or 

l. Other items entitle Owner to a set-off against the amount recommended. 

2. If Owner imposes any set-off against payment, whether based on its own knowledge 
or on the written recommendations of Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action 
and the specific amount of the reduction, and promptly pay Contractor any amount 
remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner 
and Contractor, if Contractor remedies the reasons for such action. The reduction 
imposed will be binding on Contractor unless it duly submits a Change Proposal 
contesting the reduction. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, 
the amount wrongfully withheld will be treated as an amount due as determined by 
Paragraph 15.01.D.1 and subject to interest as provided in the Agreement. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment 
furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title 
defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days 
after the time of payment by Owner. 

15.03 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall 
notify Owner and Engineer in writing that the entire Work is substantially complete and 
request that Engineer issue a certificate of Substantial Completion. Contractor shall at the 
same time submit to Owner and Engineer an initial draft of punch list items to be 
completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not 
consider the Work substantially complete, Engineer will notify Contractor in writing giving 
the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion which will fix the date of Substantial 
Completion. Engineer shall attach to the certificate a punch list of items to be completed or 
corrected before final payment. Owner shall have 7 days after receipt of the preliminary 
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certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached punch list. If, after considering the objections to the provisions of the 
preliminary certificate, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify 
Contractor in writing that the Work is not substantially complete, stating the reasons 
therefor. If Owner does not object to the provisions of the certificate, or if despite 
consideration of Owner’s objections Engineer concludes that the Work is substantially 
complete, then Engineer will, within said 14 days, execute and deliver to Owner and 
Contractor a final certificate of Substantial Completion (with a revised punch list of items to 
be completed or corrected) reflecting such changes from the preliminary certificate as 
Engineer believes justified after consideration of any objections from Owner. 

D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and 
Contractor will confer regarding Owner’s use or occupancy of the Work following 
Substantial Completion, review the builder’s risk insurance policy with respect to the end of 
the builder’s risk coverage, and confirm the transition to coverage of the Work under a 
permanent property insurance policy held by Owner. Unless Owner and Contractor agree 
otherwise in writing, Owner shall bear responsibility for security, operation, protection of 
the Work, property insurance, maintenance, heat, and utilities upon Owner’s use or 
occupancy of the Work. 

E. After Substantial Completion the Contractor shall promptly begin work on the punch list of 
items to be completed or corrected prior to final payment. In appropriate cases Contractor 
may submit monthly Applications for Payment for completed punch list items, following the 
progress payment procedures set forth above. 

F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the punch list. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract 
Documents, or which Owner, Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used by Owner for its intended 
purpose without significant interference with Contractor’s performance of the remainder 
of the Work, subject to the following conditions: 

1. At any time, Owner may request in writing that Contractor permit Owner to use or 
occupy any such part of the Work that Owner believes to be substantially complete. If 
and when Contractor agrees that such part of the Work is substantially complete, 
Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A 
through 15.03.E for that part of the Work. 

2. At any time, Contractor may notify Owner and Engineer in writing that Contractor 
considers any such part of the Work substantially complete and request Engineer to 
issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer 
shall make an inspection of that part of the Work to determine its status of 
completion. If Engineer does not consider that part of the Work to be substantially 
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complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the 
provisions of Paragraph 15.03 will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 6.04 regarding builder’s risk or other 
property insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and 
will notify Contractor in writing of all particulars in which this inspection reveals that the 
Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately 
take such measures as are necessary to complete such Work or remedy such deficiencies. 

15.06 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all 
corrections identified during the final inspection and has delivered, in accordance with 
the Contract Documents, all maintenance and operating instructions, schedules, 
guarantees, certificates or other evidence of insurance, certificates of inspection, 
annotated record documents (as provided in Paragraph 7.12), and other documents, 
Contractor may make application for final payment. 

2. The final Application for Payment must be accompanied (except as previously 
delivered) by: 

a. all documentation called for in the Contract Documents; 

b. consent of the surety, if any, to final payment; 

c. satisfactory evidence that all title issues have been resolved such that title to all 
Work, materials, and equipment has passed to Owner free and clear of any Liens 
or other title defects, or will so pass upon final payment. 

d. a list of all duly pending Change Proposals and Claims; and 

e. complete and legally effective releases or waivers (satisfactory to Owner) of all 
Lien rights arising out of the Work, and of Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as 
approved by Owner, Contractor may furnish receipts or releases in full and an affidavit 
of Contractor that: (a) the releases and receipts include all labor, services, material, 
and equipment for which a Lien could be filed; and (b) all payrolls, material and 
equipment bills, and other indebtedness connected with the Work for which Owner 
might in any way be responsible, or which might in any way result in liens or other 
burdens on Owner's property, have been paid or otherwise satisfied. If any 
Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 
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against any Lien, or Owner at its option may issue joint checks payable to Contractor 
and specified Subcontractors and Suppliers. 

B. Engineer’s Review of Final Application and Recommendation of Payment: If, on the basis of 
Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required 
by the Contract Documents, Engineer is satisfied that the Work has been completed and 
Contractor’s other obligations under the Contract have been fulfilled, Engineer will, within 
10 days after receipt of the final Application for Payment, indicate in writing Engineer’s 
recommendation of final payment and present the final Application for Payment to Owner 
for payment. Such recommendation will account for any set-offs against payment that are 
necessary in Engineer’s opinion to protect Owner from loss for the reasons stated above 
with respect to progress payments. Otherwise, Engineer will return the Application for 
Payment to Contractor, indicating in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

C. Notice of Acceptability: In support of its recommendation of payment of the final 
Application for Payment, Engineer will also give written notice to Owner and Contractor 
that the Work is acceptable, subject to stated limitations in the notice and to the provisions 
of Paragraph 15.07. 

D. Completion of Work: The Work is complete (subject to surviving obligations) when it is 
ready for final payment as established by the Engineer’s written recommendation of final 
payment and issuance of notice of the acceptability of the Work. 

E. Final Payment Becomes Due: Upon receipt from Engineer of the final Application for 
Payment and accompanying documentation, Owner shall set off against the amount 
recommended by Engineer for final payment any further sum to which Owner is entitled, 
including but not limited to set-offs for liquidated damages and set-offs allowed under the 
provisions of this Contract with respect to progress payments. Owner shall pay the 
resulting balance due to Contractor within 30 days of Owner’s receipt of the final 
Application for Payment from Engineer. 

15.07 Waiver of Claims 

A. By making final payment, Owner waives its claim or right to liquidated damages or other 
damages for late completion by Contractor, except as set forth in an outstanding Claim, 
appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner. 
Owner reserves all other claims or rights after final payment. 

B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all 
claims and rights against Owner other than those pending matters that have been duly 
submitted as a Claim, or appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as 
may be prescribed by the Supplementary Conditions or the terms of any applicable special 
guarantee required by the Contract Documents), Owner gives Contractor written notice 
that any Work has been found to be defective, or that Contractor’s repair of any damages 
to the Site or adjacent areas has been found to be defective, then after receipt of such 
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notice of defect Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. correct the defective repairs to the Site or such adjacent areas; 

2. correct such defective Work; 

3. remove the defective Work from the Project and replace it with Work that is not 
defective, if the defective Work has been rejected by Owner, and 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to 
the work of others, or to other land or areas resulting from the corrective measures. 

B. Owner shall give any such notice of defect within 60 days of the discovery that such Work 
or repairs is defective. If such notice is given within such 60 days but after the end of the 
correction period, the notice will be deemed a notice of defective Work under 
Paragraph 7.17.B. 

C. If, after receipt of a notice of defect within 60 days and within the correction period, 
Contractor does not promptly comply with the terms of Owner’s written instructions, or in 
an emergency where delay would cause serious risk of loss or damage, Owner may have 
the defective Work corrected or repaired or may have the rejected Work removed and 
replaced. Contractor shall pay all costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) arising out of or relating to such correction 
or repair or such removal and replacement (including but not limited to all costs of repair or 
replacement of work of others). Contractor’s failure to pay such costs, losses, and damages 
within 10 days of invoice from Owner will be deemed the start of an event giving rise to a 
Claim under Paragraph 12.01.B, such that any related Claim must be brought within 30 days 
of the failure to pay. 

D. In special circumstances where a particular item of equipment is placed in continuous 
service before Substantial Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the Specifications. 

E. Where defective Work (and damage to other Work resulting therefrom) has been corrected 
or removed and replaced under this paragraph, the correction period hereunder with 
respect to such Work will be extended for an additional period of one year after such 
correction or removal and replacement has been satisfactorily completed. 

F. Contractor’s obligations under this paragraph are in addition to all other obligations and 
warranties. The provisions of this paragraph are not to be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 

ARTICLE 16—ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by written notice to Contractor and Engineer. 
Such notice will fix the date on which Work will be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract 
Price or an extension of the Contract Times directly attributable to any such suspension. 
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Any Change Proposal seeking such adjustments must be submitted no later than 30 days 
after the date fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers 
or suitable materials or equipment, or failure to adhere to the Progress Schedule); 

2. Failure of Contractor to perform or otherwise to comply with a material term of the 
Contract Documents; 

3. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 
or 

4. Contractor’s repeated disregard of the authority of Owner or Engineer. 

B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) 10 days’ written notice that Owner is considering a declaration 
that Contractor is in default and termination of the Contract, Owner may proceed to: 

declare Contractor to be in default, and give Contractor (and any surety) written 
notice that the Contract is terminated. 

C. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if 
Contractor within 7 days of receipt of notice of intent to terminate begins to correct its 
failure to perform and proceeds diligently to cure such failure. 

E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to 
receive any further payment until the Work is completed. If the unpaid balance of the 
Contract Price exceeds the cost to complete the Work, including all related claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals) sustained by Owner, such excess will be paid 
to Contractor. If the cost to complete the Work including such related claims, costs, losses, 
and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. 
Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as 
to their reasonableness and, when so approved by Engineer, incorporated in a Change 
Order. When exercising any rights or remedies under this paragraph, Owner shall not be 
required to obtain the lowest price for the Work performed. 

F. If and to the extent that Contractor has provided a performance bond under the provisions 
of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent 
provisions of Paragraphs 16.02.B and 16.02.D. 
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16.03 Owner May Terminate for Convenience 

A. Upon 7 days’ written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such 
case, Contractor shall be paid for (without duplication of any items): 

completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for 
overhead and profit on such Work; 

expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and 
profit on such expenses; and 

other reasonable expenses directly attributable to termination, including costs incurred to 
prepare a termination for convenience cost proposal. 

B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination 
overhead costs, or other economic loss arising out of or resulting from such termination. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 
consecutive days by Owner or under an order of court or other public authority, or (2) 
Engineer fails to act on any Application for Payment within 30 days after it is submitted, or 
(3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then 
Contractor may, upon 7 days’ written notice to Owner and Engineer, and provided Owner 
or Engineer do not remedy such suspension or failure within that time, terminate the 
contract and recover from Owner payment on the same terms as provided in 
Paragraph 16.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is 
submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to 
be due, Contractor may, 7 days after written notice to Owner and Engineer, stop the Work 
until payment is made of all such amounts due Contractor, including interest thereon. The 
provisions of this paragraph are not intended to preclude Contractor from submitting a 
Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s stopping the Work as permitted 
by this paragraph. 

ARTICLE 17—ARTICLE 17—FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Disputes Subject to Final Resolution: The following disputed matters are subject to final 
resolution under the provisions of this article: 

A timely appeal of an approval in part and denial in part of a Claim, or of a denial in 
full, pursuant to Article 12; and 

Disputes between Owner and Contractor concerning the Work, or obligations under 
the Contract Documents, that arise after final payment has been made. 
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B. Final Resolution of Disputes: For any dispute subject to resolution under this article, Owner 
or Contractor may: 

elect in writing to invoke the dispute resolution process provided for in the 
Supplementary Conditions; 

agree with the other party to submit the dispute to another dispute resolution 
process; or 

if no dispute resolution process is provided for in the Supplementary Conditions or 
mutually agreed to, give written notice to the other party of the intent to submit the 
dispute to a court of competent jurisdiction. 

ARTICLE 18—ARTICLE 18—MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract requires the giving of written notice to Owner, 
Engineer, or Contractor, it will be deemed to have been validly given only if delivered: 

in person, by a commercial courier service or otherwise, to the recipient’s place of 
business; 

by registered or certified mail, postage prepaid, to the recipient’s place of business; or 

by e-mail to the recipient, with the words “Formal Notice” or similar in the e-mail’s subject 
line. 

18.02 Computation of Times 

A. When any period of time is referred to in the Contract by days, it will be computed to 
exclude the first and include the last day of such period. If the last day of any such period 
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder to the parties hereto are in addition to, and are not to be 
construed in any way as a limitation of, any rights and remedies available to any or all of 
them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract. The provisions of this paragraph will 
be as effective as if repeated specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, 
and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in 
connection with any other project or anticipated project. 
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18.05 No Waiver 

A party’s non-enforcement of any provision will not constitute a waiver of that provision, 
nor will it affect the enforceability of that provision or of the remainder of this Contract. 

18.06 Survival of Obligations 

All representations, indemnifications, warranties, and guarantees made in, required by, or 
given in accordance with the Contract, as well as all continuing obligations indicated in the 
Contract, will survive final payment, completion, and acceptance of the Work or 
termination of the Contract or of the services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

18.08 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this 
Contract of any rights under or interests in the Contract will be binding on the other party 
without the written consent of the party sought to be bound; and, specifically but without 
limitation, money that may become due and money that is due may not be assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract. 

18.09 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto, its successors, assigns, and legal representatives in respect to all 
covenants, agreements, and obligations contained in the Contract Documents. 

18.10 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute 
parts of these General Conditions. 

 
 END OF SECTION 
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SECTION 00800 

SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

No suggested Supplementary Conditions in this Article. 

ARTICLE 2—PRELIMINARY MATTERS 

No suggested Supplementary Conditions in this Article. 

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

No suggested Supplementary Conditions in this Article. 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

No suggested Supplementary Conditions in this Article. 

ARTICLE 5—SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

No suggested Supplementary Conditions in this Article. 

ARTICLE 6—INSURANCE 

No suggested Supplementary Conditions in this Article. 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

No suggested Supplementary Conditions in this Article. 

ARTICLE 8—OWNER’S RESPONSIBILITIES 

No suggested Supplementary Conditions in this Article. 

ARTICLE 9—ENGINEER’S STATUS DURING CONSTRUCTION 

No suggested Supplementary Conditions in this Article. 

ARTICLE 10—CHANGES TO THE CONTRACT 

No suggested Supplementary Conditions in this Article. 
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ARTICLE 11—CLAIMS 

No suggested Supplementary Conditions in this Article. 

ARTICLE 12—COST OF WORK; ALLOWANCES, UNIT PRICE WORK 

No suggested Supplementary Conditions in this Article. 

ARTICLE 13—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCCEPTANCE OF DEFECTIVE 
WORK 

No suggested Supplementary Conditions in this Article. 

ARTICLE 14—PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD 

No suggested Supplementary Conditions in this Article. 

ARTICLE 15—SUSPENSION OF WORK AND TERMINATION 

No suggested Supplementary Conditions in this Article. 

ARTICLE 16—FINAL RESOLUTIONS OF DISPUTES 

17.02 Arbitration 

SC-17.02 Add the following new paragraph immediately after Paragraph 17.01. 

17.02 Arbitration 

A. All matters subject to final resolution under this Article will be settled by arbitration 
administered by the American Arbitration Association in accordance with its Construction 
Industry Arbitration Rules (subject to the conditions and limitations of this 
Paragraph SC-17.02). Any controversy or claim in the amount of $100,000 or less will be 
settled in accordance with the American Arbitration Association’s supplemental rules for 
Fixed Time and Cost Construction Arbitration. This agreement to arbitrate will be 
specifically enforceable under the prevailing law of any court having jurisdiction. 

B. The demand for arbitration will be filed in writing with the other party to the Contract and 
with the selected arbitration administrator, and a copy will be sent to Engineer for 
information. The demand for arbitration will be made within the specific time required in 
Article 17, or if no specified time is applicable within a reasonable time after the matter in 
question has arisen, and in no event will any such demand be made after the date when 
institution of legal or equitable proceedings based on such matter in question would be 
barred by the applicable statute of limitations. 

C. The arbitrator(s) must be licensed engineers, contractors, attorneys, or construction 
managers. Hearings will take place pursuant to the standard procedures of the 
Construction Arbitration Rules that contemplate in-person hearings. The arbitrators will 
have no authority to award punitive or other damages not measured by the prevailing 
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party's actual damages, except as may be required by statute or the Contract. Any award in 
an arbitration initiated under this clause will be limited to monetary damages and include 
no injunction or direction to any party other than the direction to pay a monetary amount. 

D. The Arbitrators will have the authority to allocate the costs of the arbitration process 
among the parties, but will only have the authority to allocate attorneys' fees if a specific 
Law or Regulation or this Contract permits them to do so. 

E. The award of the arbitrators must be accompanied by a reasoned written opinion and a 
concise breakdown of the award. The written opinion will cite the Contract provisions 
deemed applicable and relied on in making the award. 

F. The parties agree that failure or refusal of a party to pay its required share of the deposits 
for arbitrator compensation or administrative charges will constitute a waiver by that party 
to present evidence or cross-examine witness. In such event, the other party shall be 
required to present evidence and legal argument as the arbitrator(s) may require for the 
making of an award. Such waiver will not allow for a default judgment against the non-
paying party in the absence of evidence presented as provided for above. 

G. No arbitration arising out of or relating to the Contract will include by consolidation, 
joinder, or in any other manner any other individual or entity (including Engineer, and 
Engineer’s consultants and the officers, directors, partners, agents, employees or 
consultants of any of them) who is not a party to this Contract unless: 

1. the inclusion of such other individual or entity will allow complete relief to be afforded 
among those who are already parties to the arbitration; 

2. such other individual or entity is substantially involved in a question of law or fact 
which is common to those who are already parties to the arbitration, and which will 
arise in such proceedings; 

3. such other individual or entity is subject to arbitration under a contract with either 
Owner or Contractor, or consents to being joined in the arbitration; and 

4. the consolidation or joinder is in compliance with the arbitration administrator’s 
procedural rules. 

H. The award will be final. Judgment may be entered upon it in any court having jurisdiction 
thereof, and it will not be subject to modification or appeal, subject to provisions of the 
Laws and Regulations relating to vacating or modifying an arbitral award. 

I. Except as may be required by Laws or Regulations, neither party nor an arbitrator may 
disclose the existence, content, or results of any arbitration hereunder without the prior 
written consent of both parties, with the exception of any disclosure required by Laws and 
Regulations or the Contract. To the extent any disclosure is allowed pursuant to the 
exception, the disclosure must be strictly and narrowly limited to maintain confidentiality 
to the extent possible. 

17.03 Attorneys’ Fees 

SC-17.03 Add the following new paragraph immediately after Paragraph 17.02. [Note: If there is no 
Paragraph 17.02, because neither arbitration nor any other dispute resolution process has 
been specified here in the Supplementary Conditions, then revise this to state “Add the 
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following new Paragraph immediately after Paragraph 17.01” and revise the numbering 
accordingly]. 

17.03 Attorneys’ Fees 

A. For any matter subject to final resolution under this Article, the prevailing party shall be 
entitled to an award of its attorneys’ fees incurred in the final resolution proceedings, in an 
equitable amount to be determined in the discretion of the court, arbitrator, arbitration 
panel, or other arbiter of the matter subject to final resolution, taking into account the 
parties’ initial demand or defense positions in comparison with the final result. 

ARTICLE 17—MISCELLANEOUS 

No suggested Supplementary Conditions in this Article. 

  
END OF SECTION
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SECTION 01010 
SUMMARY OF WORK 

 

PART 1 GENERAL 
 
1.01  DESCRIPTION 
 

A. The Work to be performed under this Contract shall consist of furnishing all labor, 
materials, tools, equipment and incidentals and performing all Work required to for the 
construction of the MAIN STREET PARK FENCING, consisting of the installation of 
fencing, gates, gate automation, and all other appurtenances in accordance with the 
site development plans and specifications for the project and the City of Dawsonville, 
Georgia 

 
B. All Work described above shall be performed as shown on the Drawings and as specified. 

 
1.02  PROJECT LOCATION 
 
  The equipment and materials to be furnished will be installed at the locations shown 

on the Drawings. 
 
1.03  QUANTITIES 
 
  The Owner reserves the right to alter the quantities of work to be performed or to 

extend or shorten the improvements at any time when and as found necessary, and 
the Contractor shall perform the work as altered, increased or decreased.  Payment 
for such increased or decreased quantity will be made in accordance with the 
Instructions to Bidders.  No allowance will be made for any change in anticipated 
profits nor shall such changes be considered as waiving or invalidating any conditions 
or provisions of the Contract. 

 
1.04  PARTIAL OWNER OCCUPANCY 
 
  The roads and area to which these improvements are being made will continue in 

operation during the period of construction. 
 
 END OF SECTION 
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SECTION 01025 
MEASUREMENT AND PAYMENT 

 
PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The Bid lists each item of the Project for which payment will be made.  No payment 

will be made for any items other than those listed in the Bid. 
 
 B. Required items of work and incidentals necessary for the satisfactory completion of 

the work which are not specifically listed in the Bid, and which are not specified in this 
Section to be measured or to be included in one of the items listed in the Bid, shall be 
considered as incidental to the work.  All costs thereof, including Contractor's 
overhead costs and profit, shall be considered as included in the lump sum or unit 
prices bid for the various Bid items.  The Contractor shall prepare the Bid accordingly. 

 
 C. Work includes furnishing all labor, equipment, tools and materials, which are not 

furnished by the Owner and performing all operations required to complete the work 
satisfactorily, in place, as specified and as indicated on the Drawings. 

 
1.02  DESCRIPTIONS 
 
 A. Measurement of an item of work will be by the unit indicated in the Bid. 
 
 B. Payment will include all necessary and incidental related work not specified to be 

included in any other item of work listed in the Bid. 
 
 C. Unless otherwise stated in individual sections of the Specifications or in the Bid, no 

separate payment will be made for any item of work, materials, parts, equipment, 
supplies or related items required to perform and complete the work.  The costs for all 
such items required shall be included in the price bid for item of which it is a part. 

 
 D. Payment will be made by extending unit prices multiplied by quantities provided and 

then summing the extended prices to reflect actual work.  Such price and payment 
shall constitute full compensation to the Contractor for furnishing all labor, 
equipment, tools and materials not furnished by the Owner and for performing all 
operations required to provide to the Owner the entire Project, complete in place, as 
specified and as indicated on the Drawings. 

 
 E. Products shall mean materials or equipment permanently incorporated into the work. 
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1.03  CASH ALLOWANCES 
 
 A. General 
 
  1. The Contractor shall include in the Bid Total all allowances stated in the Contract 

Documents.  These allowances shall cover the net cost of the services provided 
by a firm selected by the Owner.  The Contractor's handling costs, labor, 
overhead, profit and other expenses contemplated for the original allowance 
shall be included in the items to which they pertain and not in allowances. 

 
  2. No payment will be made for nonproductive time on the part of testing 

personnel due to the Contractor's failure to properly coordinate testing activities 
with the work schedule or the Contractor's problems with maintaining 
equipment in good working condition.  The Contractor shall make all necessary 
excavations and shall supply any samples of materials necessary for conducting 
compaction and density tests. 

 
  3. No payment shall be provided for services which fail to verify required results. 
 
 B. Should the net cost be more or less than the specified amount of the allowance, the 

Contract will be adjusted accordingly by change order.  The amount of change order 
will not recognize any changes in handling costs at the site, labor, overhead, profit and 
other expenses caused by the adjustment to the allowance. 

 
 C. Documentation 
 
  1. Submit copies of the invoices with each periodic payment request from the firm 

providing the services. 
 
  2. Submit results of services provided which verify required results. 
 
 D. Schedule of Cash Allowances 
 

1. Construction Surveying 
 
   a. Allow the amount provided in the Bid for construction surveying by an 

independent surveying firm, selected by the Owner, to perform horizontal 
and vertical alignment checks at the discretion of the Engineer. 

   b. This allowance is solely for the use of the Engineer for verification of the 
Contractor's reference points, centerlines and work performed.  The 
presence of this bid item in no way relieves the Contractor of the 
responsibility of installing reference points, centerlines, temporary bench 
marks or verifying that the work has been performed accurately. 
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2. Geotechnical and Material Testing 
 
   a. Allow the amount provided in the Bid for Geotechnical and Material 

Testing by an independent, licensed firm, selected by the Owner, to 
perform testing for compaction, compression, footing, and other tests at 
the discretion of the Engineer. 

   b. This allowance is solely for the use of the Engineer for verification of the 
Contractor's accuracy and quality of work performed.  The presence of this 
bid item in no way relieves the Contractor of the responsibility of meeting 
or exceeding engineer’s, manufacturer’s, or the owner’s requirements. 

 
1.04  EROSION AND SEDIMENT CONTROL 
 
 A. General 
 
  1. No separate payment shall be made for temporary and/or permanent erosion 

and sediment controls, except as noted below.  All other temporary and/or 
permanent erosion and sedimentation control costs shall be included in the unit 
price bid for the item to which it pertains. 

 
  2. No payment will be made for any portion of the Project for which temporary 

erosion and sediment controls are not properly maintained. 
 
  3. Quantities for payment shall be based upon actual quantity constructed and 

authorized by the Engineer. 
 
 B. Construction Exits:  All costs for construction exits, including installation, maintenance, 

repair, and removal, shall be included in the unit price bid for Construction Exits. 
 
 C. Silt Fence:  All costs for silt fence, including installation, maintenance, repair, 

replacement, and removal, whether silt fence or hay bales are use, shall be included in 
the unit price bid for the appropriate type Silt Fence. 

 
 D. Grassing 
 
  1. No separate payment will be made for temporary grassing. 
 

3. Payment shall be made only for the final permanent perennial grassing.  All costs 
for grassing, including seeding, fertilizing, mulching as well as temporary 
measures, shall be included in the price bid for Grassing. 
 

 END OF SECTION 



JULY 22, 2019 SECTION 01055  
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING CONSTRUCTION STAKING 

125 

 

 

SECTION 01055 
CONSTRUCTION STAKING 

  

PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. Construction staking shall include all of the surveying work required to layout the 

Work and control the location of the finished Project.  The Contractor shall have the 
full responsibility for constructing the Project to the correct horizontal and vertical 
alignment, as shown on the Drawings, as specified, or as ordered by the Engineer.  The 
Contractor shall assume all costs associated with rectifying work constructed in the 
wrong location. 

  
 B. From the information shown on the Drawings and the information to be provided as 

indicated under Project Conditions below, the Contractor shall: 
 
  1. be responsible for setting reference points and/or offsets, establishment of 

baselines, and all other layout, staking, and all other surveying required for the 
construction of the Project.  

 
  2. safeguard all reference points, stakes, grade marks, horizontal and vertical 

control points, and shall bear the cost of re-establishing same if disturbed. 
 
  3. stake out the permanent and temporary easements or the limits of construction 

to ensure that the Work is not deviating from the indicated limits.   
 
  4. be responsible for all damage done to reference points, baselines, center lines 

and temporary bench marks, and shall be responsible for the cost of 
re-establishment of reference points, baselines, center lines and temporary 
bench marks as a result of the operations. 

 
 C. Baselines shall be defined as the line to which the location of the Work is referenced, 

i.e., edge of pavement, road centerline, property line, right-of-way or survey line. 
 
1.02  PROJECT CONDITIONS 
 
 A. The Drawings provide the location and/or coordinates of principal components of the 

Project.  The alignment of some components of the Project may be indicated in the 
Specifications.  The Engineer may order changes to the location of some of the 
components of the Project or provide clarification to questions regarding the correct 
alignment.     
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 B. The survey points, control points, and baseline to be provided to the Contractor shall 
be limited to only that information which can be found on the Project site by the 
Contractor. 

 
 C. A topographic survey is included on the Drawings. 
 
1.03  QUALITY ASSURANCE 
 
 A. The Contractor shall furnish documentation, prepared by a surveyor currently 

registered in the State in which the Project is located, confirming that staking is being 
done to the horizontal and vertical alignment shown in the Contract Documents.  This 
requires that the Contractor hire, at the Contractor's own expense, a currently 
registered surveyor, acceptable to the Owner, to provide ongoing construction staking 
or confirmation of such. 

 
 B. Any deviations from the Drawings shall be confirmed by the Engineer prior to 

construction of that portion of the Project. 
 
 C. Quantities for payments measured under this Contract shall be certified by the 

registered surveyor. 
 
 D. Construction Surveying  
 
  1. This bid item is solely for the use of the Engineer for verification of the 

Contractor's reference points, centerlines and work performed. 
 
  2. The presence of this bid item in no way relieves the Contractor of the 

responsibility of installing reference points, centerlines, temporary bench marks, 
verifying that the work has been performed accurately, and all other work 
covered by this Section. 

 
1.04  SITE WORK 
 
 A. Staking Precision:  The precision of construction staking shall match the precision of 

component locations indicated on the Drawings.  Staking of utilities shall be done in 
accordance with generally accepted practice for the type of utility. 

 
END OF SECTION 
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SECTION 01060 
REGULATORY REQUIREMENTS 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. Permits and Responsibilities:  The Contractor shall, without additional expense to the 

Owner, be responsible for obtaining all necessary licenses and permits, including 
building permits, and for complying with any applicable federal, state, county and 
municipal laws, codes and regulations, in connection with the prosecution of the 
Work. 

 
 B. The Contractor shall take proper safety and health precautions to protect the Work, 

the workers, the public and the property of others. 
 
 C. The Contractor shall also be responsible for all materials delivered and work 

performed until completion and acceptance of the Work, except for any completed 
unit of construction thereof which may heretofore have been accepted. 

 
 END OF SECTION 
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SECTION 01091 
CODES AND STANDARDS 

 

PART 1 GENERAL 
 
1.01  DESCRIPTION 
 
 A. Whenever reference is made to conforming to the standards of any technical society, 

organization, body, code or standard, it shall be construed to mean the latest 
standard, code, specification or tentative specification adopted and published at the 
time of advertisement for Bids.  This shall include the furnishing of materials, testing of 
materials, fabrication and installation practices.  In those cases where the Contractor's 
quality standards establish more stringent quality requirements, the more stringent 
requirement shall prevail.  Such standards are made a part hereof to the extent which 
is indicated or intended. 

 
 B. The inclusion of an organization under one category does not preclude that 

organization's standards from applying to another category. 
 
 C. In addition, all work shall comply with the applicable requirements of local codes, 

utilities and other authorities having jurisdiction. 
 
 D. All material and equipment, for which a UL Standard, an AGA or NSF approval or an 

ASME requirement is established, shall be so approved and labeled or stamped.  The 
label or stamp shall be conspicuous and not covered, painted, or otherwise obscured 
from visual inspection. 

 
 E. The standards which apply to this Project are not necessarily restricted to those 

organizations which are listed in Article 1.02. 
 
1.02  STANDARD ORGANIZATIONS 
 
 A. Piping and Valves 
 
  ACPA American Concrete Pipe Association 
  ANSI American National Standards Institute 
  API American Petroleum Institute 
  ASME American Society of Mechanical Engineers 
  AWWA American Water Works Association 
  CISPI Cast Iron Soil Pipe Institute 
  DIPRA Ductile Iron Pipe Research Association 
  FCI Fluid Controls Institute 
  MSS Manufacturers Standardization Society 
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  NCPI National Clay Pipe Institute 
  NSF National Sanitation Foundation 
  PPI Plastic Pipe Institute 
  UBPPA Uni-Bell PVC Pipe Association 
 
 B. Materials 
 
  AASHTO American Association of State Highway 
    and Transportation Officials 
  ANSI American National Standards Institute 
  ASTM American Society for Testing and Materials 
 
 C. Painting and Surface Preparation 
 
  NACE National Association of Corrosion Engineers 
  SSPC Steel Structures Painting Council 
 
 D. Electrical and Instrumentation 
 
  AEIC Association of Edison Illuminating Companies 
  AIEE American Institute of Electrical Engineers 
  EIA Electronic Industries Association 
  ICEA Insulated Cable Engineers Association 
  IEEE Institute of Electrical and Electronic Engineers 
  IES Illuminating Engineering Society 
  IPC Institute of Printed Circuits 
  IPCEA Insulated Power Cable Engineers Association 
  ISA Instrument Society of America 
  NEC National Electric Code 
  NEMA National Electrical Manufacturers Association 
  NFPA National Fire Protection Association 
  TIA Telecommunications Industries Association 
  UL Underwriter's Laboratories 
  VRCI Variable Resistive Components Institute 
 
 E. Aluminum 
 
  AA Aluminum Association 
  AAMA American Architectural Manufacturers Association 
 
 F. Steel and Concrete 
 
  ACI American Concrete Institute 
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  AISC American Institute of Steel Construction, Inc. 
  AISI American Iron and Steel Institute 
  CRSI Concrete Reinforcing Steel Institute 
  NRMA National Ready-Mix Association 
  PCA Portland Cement Association 
  PCI Pre-stressed Concrete Institute 
 
 G. Welding 
 
  ASME American Society of Mechanical Engineers 
  AWS American Welding Society 
 
 H. Government and Technical Organizations 
 
  AIA American Institute of Architects 
  APHA American Public Health Association 
  APWA American Public Works Association 
  ASA American Standards Association 
  ASAE American Society of Agricultural Engineers 
  ASCE American Society of Civil Engineers 
  ASQC American Society of Quality Control 
  ASSE American Society of Sanitary Engineers 
  CFR Code of Federal Regulations 
  CSI Construction Specifications Institute 
  EDA Economic Development Administration 
  EPA Environmental Protection Agency 
  FCC Federal Communications Commission 
  FmHA Farmers Home Administration 
  FS Federal Specifications 
  IAI International Association of Identification 
  ISEA Industrial Safety Equipment Association 
  ISO International Organization for Standardization 
  ITE Institute of Traffic Engineers 
  NBFU National Board of Fire Underwriters 
  (NFPA) National Fluid Power Association 
  NBS National Bureau of Standards 
  NISO National Information Standards Organization 
  OSHA Occupational Safety and Health Administration 
  SI Salt Institute 
  SPI The Society of the Plastics Industry, Inc. 
  USDC United States Department of Commerce 
  WEF Water Environment Federation 
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 I. General Building Construction 
 
  AHA American Hardboard Association 
  AHAM Association of Home Appliance Manufacturers 
  AITC American Institute of Timber Construction 
  APA American Parquet Association, Inc. 
  APA American Plywood Association 
  BHMA Builders Hardware Manufacturers Association 
  BIFMA Business and Institutional Furniture Manufacturers Association 
  DHI Door and Hardware Institute 
  FM Factory Mutual Fire Insurance Company 
  HPMA Hardwood Plywood Manufacturers Association 
  HTI Hand Tools Institute 
  IME Institute of Makers of Explosives 
  ISANTA International Staple, Nail and Tool Association 
  ISDSI Insulated Steel Door Systems Institute 
  IWS Insect Screening Weavers Association 
  MBMA Metal Building Manufacturers Association 
  NAAMM National Association of Architectural Metal Manufacturers 
  NAGDM National Association of Garage Door Manufacturers 
  NCCLS National Committee for Clinical Laboratory Standards 
  NFPA National Fire Protection Association 
  NFSA National Fertilizer Solutions Association 
  NKCA National Kitchen Cabinet Association 
  NWMA National Woodwork Manufacturers Association 
  NWWDA National Wood Window and Door Association 
  RMA Rubber Manufacturers Association 
  SBC SBCC Standard Building Code 
  SDI Steel Door Institute 
  SIA Scaffold Industry Association 
  SMA Screen Manufacturers Association 
  SPRI Single-Ply Roofing Institute 
  TCA Tile Council of America 
  UBC Uniform Building Code 
 
 J. Roadways 
 
  AREA American Railway Engineering Association 
  DOT Department of Transportation 
  SSRBC Standard Specifications for Construction of Transportation Systems, 

Georgia Department of Transportation 
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 K. Plumbing 
 
  AGA American Gas Association 
  NSF National Sanitation Foundation 
  PDI Plumbing Drainage Institute 
  SPC SBCC Standard Plumbing Code 
 
 L. Refrigeration, Heating, and Air Conditioning 
 
  AMCA Air Movement and Control Association 
  ARI American Refrigeration Institute 
  ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 

Engineers 
  ASME American Society of Mechanical Engineers 
  CGA Compressed Gas Association 
  CTI Cooling Tower Institute 
  HEI Heat Exchange Institute 
  IIAR International Institute of Ammonia Refrigeration 
  NB National Board of Boilers and Pressure Vessel Inspectors 
  PFMA Power Fan Manufacturers Association 
  SAE Society of Automotive Engineers 
  SMACNA Sheet Metal and Air Conditioning Contractors National Association 
  SMC SBCC Standard Mechanical Code 
  TEMA Tubular Exchangers Manufacturers Association 
 
 M. Equipment 
  AFBMA Anti-Friction Bearing Manufacturers Association, Inc. 
  AGMA American Gear Manufacturers Association 
  ALI Automotive Lift Institute 
  CEMA Conveyor Equipment Manufacturers Association 
  CMAA Crane Manufacturers Association of America 
  DEMA Diesel Engine Manufacturers Association 
  MMA Monorail Manufacturers Association 
  OPEI Outdoor Power Equipment Institute, Inc. 
  PTI Power Tool Institute, Inc. 
  RIA Robotic Industries Association 
  SAMA Scientific Apparatus Makers Association 
 
1.03  SYMBOLS 
 
  Symbols and material legends shall be as scheduled on the Drawings. 
 

END OF SECTION
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SECTION 01200 

PROJECT MEETINGS 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. Work under this Section includes all scheduling and administering of pre-construction 

and progress meetings as herein specified and necessary for the proper and complete 
performance of this Work. 

 
 B. Scheduling and Administration by Engineer: 
 
  1. Prepare agenda. 
 
  2. Make physical arrangements for the meetings. 
 
  3. Preside at meetings. 
 
  4. Record minutes and include significant proceedings and decisions. 
 
  5. Distribute copies of the minutes to participants. 
 
1.02  PRECONSTRUCTION CONFERENCE 
 
 A. The Engineer shall schedule the preconstruction conference prior to the issuance of 

the Notice to Proceed. 
 
 B. Representatives of the following parties are to be in attendance at the meeting: 
 
  1. Owner. 
 
  2. Landscape Architect/Engineer. 
 
  3. Contractor and superintendent. 
 
  4. Major subcontractors. 
 
  5. Representatives of governmental or regulatory agencies when appropriate. 
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 C. The agenda for the preconstruction conference shall consist of the following as a 

minimum: 
 
  1. Distribute and discuss a list of major subcontractors and a tentative construction 

schedule. 
 
  2. Critical work sequencing. 
 
  3. Designation of responsible personnel and emergency telephone numbers. 
 
  4. Processing of field decisions and change orders. 
 
  5. Adequacy of distribution of Contract Documents. 
 
  6. Schedule and submittal of shop drawings, product data and samples. 
 
  7. Pay request format, submittal cutoff date, pay date and retainage. 
 
  8. Procedures for maintaining record documents. 
 
  9. Use of premises, including office and storage areas and Owner's requirements. 
 
  10. Major equipment deliveries and priorities. 
 
  11. Safety and first aid procedures. 
 
  12. Security procedures. 
 
  13. Housekeeping procedures. 
 
  14. Work hours. 
 
1.03  PROJECT COORDINATION MEETINGS 
 
  Project Coordination Meetings may be requested at any time at the discretion of the 

Owner, Engineer or Contractor.  The party requesting a meeting shall provide the 
other two parties with as much notice as possible, as well as a written agenda for such 
meeting. 

  
END OF SECTION
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SECTION 01340 
SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The work under this Section includes submittal to the Engineer of shop drawings, 

product data and samples required by the various sections of these Specifications. 
 
 B. Submittal Contents:  The submittal contents required are specified in each section. 
 
 C. Definitions:  Submittals are categorized as follows: 
 
  1. Shop Drawings 
 
   a. Shop drawings shall include technical data, drawings, diagrams, procedure 

and methodology, performance curves, schedules, templates, patterns, 
test reports, calculations, instructions, measurements and similar 
information as applicable to the specific item for which the shop drawing 
is prepared. 

   b. Provide newly-prepared information, on reproducible sheets, with graphic 
information at accurate scale (except as otherwise indicated) or 
appropriate number of prints hereof, with name or preparer (firm name) 
indicated.  The Contract Drawings shall not be traced or reproduced by 
any method for use as or in lieu of detail shop drawings.  Show dimensions 
and note which are based on field measurement.  Identify materials and 
products in the work shown.  Indicate compliance with standards and 
special coordination requirements.  Do not allow shop drawing copies 
without appropriate final Action markings by the Engineer to be used in 
connection with the Work. 

   c. Drawings shall be presented in a clear and thorough manner.  Details shall 
be identified by reference to sheet and detail, specification section, 
schedule or room numbers shown on the Contract Drawings. 

   d. Minimum assembly drawings sheet size shall be 24 x 36-inches. 
   e. Minimum detail sheet size shall be 8-1/2 x 11-inches. 
   f. Minimum Scale: 
    (1) Assembly Drawings Sheet, Scale:  1-inch = 30 feet. 
    (2) Detail Sheet, Scale:  1/4-inch = 1 foot. 
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  2.  Product Data 
 
   a. Product data includes standard printed information on materials, products 

and systems, not specially prepared for this Project, other than the 
designation of selections from among available choices printed therein. 

   b. Collect required data into one submittal for each unit of work or system, 
and mark each copy to show which choices and options are applicable to 
the Project.  Include manufacturer's standard printed recommendations 
for application and use, compliance with standards, application of labels 
and seals, notation of field measurements which have been checked and 
special coordination requirements. 

 
  3. Samples 
 
   a. Samples include both fabricated and un-fabricated physical examples of 

materials, products and units of work, both as complete units and as 
smaller portions of units of work, either for limited visual inspection or, 
where indicated, for more detailed testing and analysis. 

   b. Provide units identical with final condition of proposed materials or 
products for the work.  Include range samples, not less than three units, 
where unavoidable variations must be expected, and describe or identify 
variations between units of each set.  Provide full set of optional samples 
where the Engineer's selection is required.  Prepare samples to match the 
Engineer's sample where indicated.  Include information with each sample 
to show generic description, source or product name and manufacturer, 
limitations and compliance with standards.  Samples are submitted for 
review and confirmation of color, pattern, texture and kind by the 
Engineer.  Engineer will note test samples, except as otherwise indicated, 
for other requirements, which are the exclusive responsibility of the 
Contractor. 

 
  4. Miscellaneous submittals related directly to the Work (non-administrative) 

include warranties, maintenance agreements, project photographs, survey data 
and reports, physical work records, statements of applicability, quality testing 
and certifying reports, copies of industry standards, record drawings, field 
measurement data, operating and maintenance materials, overrun stock, 
security/protection/safety keys and similar information, devices and materials 
applicable to the Work but not processed as shop drawings, product data or 
samples. 
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1.02  SPECIFIC CATEGORY REQUIREMENTS 
 
 A. General:  Except as otherwise indicated in the individual work sections, comply with 

general requirements specified herein for each indicated category of submittal.   
 
  1. Submittals shall contain: 
 
   a. The date of submittal and the dates of any previous submittals. 
   b. The Project title. 
   c. Numerical submittal numbers, starting with 1.0, 2.0, etc.  Revisions to be 

numbered 1.1, 1.2, etc. 
   d. The Names of: 
    1) Contractor 
    2) Supplier 
    3) Manufacturer 
   e. Identification of the product, with the Specification section number, 

permanent equipment tag numbers and applicable Drawing No. 
   f. Field dimensions, clearly identified as such. 
   g. Relation to adjacent or critical features of the Work or materials. 
   h. Applicable standards, such as ASTM or Federal Specification numbers. 
   i. Notification to the Engineer in writing, at time of submissions, of any 

deviations on the submittals from requirements of the Contract 
Documents. 

   j. Identification of revisions on resubmittals. 
   k. An 8 x 3-inch blank space for Contractor and Engineer stamps. 
   l. Contractor's stamp, initialed or signed, certifying to review of submittal, 

verification of products, field measurements and field construction criteria 
and coordination of the information within the submittal with 
requirements of the Work and of Contract Documents. 

   m. Submittal sheets or drawings showing more than the particular item under 
consideration shall have all but the pertinent description of the item for 
which review is requested crossed out. 

 
1.03  ROUTING OF SUBMITTALS 
 
 A. Submittals and routine correspondence shall be routed as follows: 
 
  1. Supplier to Contractor (through representative if applicable) 
 
  2. Contractor to Engineer 
 
  3. Engineer to Contractor and Owner 
 
  4. Contractor to Supplier 
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1.04  ADDRESS FOR COMMUNICATIONS 
 
  Landscape Architect: Davis Engineering & Surveying, LLC 
       Attn:  Rachel Burton, PLA 
       133 Prominence Court, Suite 210 
       Dawsonville, Georgia 30534 
      Phone:  706.265.1234  Fax:  678.248.9177 
      Email: rburton@davisengineers.com 
 

PART 2 PRODUCTS 
 
2.01  SHOP DRAWINGS 
 
 A. Unless otherwise specifically directed by the Engineer, make all shop drawings 

accurately to a scale sufficiently large to show all pertinent features of the item and its 
method of connection to the Work. 

 
 B. Submit all shop assembly drawings, larger than 11 x 17-inches, in the form of two bond 

prints. 
 
 C. Submit all shop drawings, 11 x 17-inches and smaller, in the form of two bond prints. 
 
 D. One reproducible for all submittals larger than 11 x 17-inches and no more than three 

prints of other submittals will be returned to the Contractor. 
 
2.02  MANUFACTURER'S LITERATURE 
 
 A. Where content of submitted literature from manufacturers includes data not 

pertinent to this submittal, clearly indicate which portion of the contents is being 
submitted for the Engineer's review. 

 
 B. Submit the number of copies which are required to be returned (not to exceed three) 

plus three copies which will be retained by the Engineer. 
 
2.03  SAMPLES 
 
 A. Samples shall illustrate materials, equipment or workmanship and established 

standards by which completed work is judged. 
 
 B. Unless otherwise specifically directed by the Engineer, all samples shall be of the 

precise article proposed to be furnished. 
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 C. Submit all samples in the quantity which is required to be returned plus one sample 
which will be retained by the Engineer. 

 
2.04  COLORS 
 
 A. Unless the precise color and pattern is specifically described in the Contract 

Documents, wherever a choice of color or pattern is available in a specified product, 
submit accurate color charts and pattern charts to the Engineer for review and 
selection. 

 
 B. Unless all available colors and patterns have identical costs and identical wearing 

capabilities, and are identically suited to the installation, completely describe the 
relative costs and capabilities of each. 

 

PART 3 EXECUTION 
 
3.01  CONTRACTOR'S COORDINATION OF SUBMITTALS 
 
 A. Prior to submittal for the Engineer's review, the Contractor shall use all means 

necessary to fully coordinate all material, including the following procedures: 
 
  1. Determine and verify all field dimensions and conditions, catalog numbers and 

similar data. 
 
  2. Coordinate as required with all trades and all public agencies involved. 
 
  3. Submit a written statement of review and compliance with the requirements of 

all applicable technical Specifications as well as the requirements of this Section. 
 
  4. Clearly indicate in a letter or memorandum on the manufacturer's or fabricator's 

letterhead, all deviations from the Contract Documents. 
 
 B. Each and every copy of the shop drawings and data shall bear the Contractor's stamp 

showing that they have been so checked.  Shop drawings submitted to the Engineer 
without the Contractor's stamp will be returned to the Contractor for conformance 
with this requirement. 

 
 C. The Owner may back charge the Contractor for costs associated with having to review 

a particular shop drawing, product data or sample more than two times to receive a 
No Exceptions Taken mark. 

 
 D. Grouping of Submittals 
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  1. Unless otherwise specifically permitted by the Engineer, make all submittals in 
groups containing all associated items. 

 
  2. No review will be given to partial submittals of shop drawings for items which 

interconnect and/or are interdependent.  It is the Contractor's responsibility to 
assemble the shop drawings for all such interconnecting and/or interdependent 
items, check them and then make one submittal to the Engineer along with 
Contractor's comments as to compliance, non-compliance or features requiring 
special attention. 

 
 E. Schedule of Submittals 
 
  1. Within 30 days of Contract award and prior to any shop drawing submittal, the 

Contractor shall submit a schedule showing the estimated date of submittal and 
the desired approval date for each shop drawing anticipated.  A reasonable 
period shall be scheduled for review and comments.  Time lost due to 
unacceptable submittals shall be the Contractor's responsibility and some time 
allowance for resubmittal shall be provided.  The schedule shall provide for 
submittal of items which relate to one another to be submitted concurrently. 

 
3.02  TIMING OF SUBMITTALS 
 
 A. Make all submittals far enough in advance of scheduled dates for installation to 

provide all required time for reviews, for securing necessary approvals, for possible 
revision and resubmittal, and for placing orders and securing delivery. 

 
 B. In scheduling, allow sufficient time for the Engineer's review following the receipt of 

the submittal. 
 
3.03  REVIEWED SHOP DRAWINGS 
 
 A. Engineer Review 
 
  1. Allow a minimum of 7 days for the Engineer's initial processing of each submittal 

requiring review and response, except allow longer periods where processing 
must be delayed for coordination with subsequent submittals.  The Engineer will 
advise the Contractor promptly when it is determined that a submittal being 
processed must be delayed for coordination.  Allow a minimum of 5 days for 
reprocessing each submittal.  Advise the Engineer on each submittal as to 
whether processing time is critical to progress of the Work, and therefore the 
Work would be expedited if processing time could be foreshortened. 
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  2. Acceptable submittals will be marked No Exceptions Taken.  A minimum of three 
copies will be retained by the Engineer for Engineer's and the Owner's use and 
the remaining copies will be returned to the Contractor. 

 
  3. Submittals requiring minor corrections before the product is acceptable will be 

marked Make Corrections Noted.  The Contractor may order, fabricate and ship 
the items included in the submittals, provided the indicated corrections are 
made.  Drawings must be resubmitted for review and marked No Exceptions 
Taken prior to installation or use of products. 

 
  4. Submittals marked Amend and Resubmit must be revised to reflect required 

changes and the initial review procedure repeated. 
 
  5. The Rejected - See Remarks notation is used to indicate products which are not 

acceptable.  Upon return of a submittal so marked, the Contractor shall repeat 
the initial review procedure utilizing acceptable products. 

 
  6. Only two copies of items marked Amend and Resubmit and Rejected - See 

Remarks will be reviewed and marked.  One copy will be retained by the 
Engineer and the other copy with all remaining unmarked copies will be 
returned to the Contractor for resubmittal. 

 
 B. No work or products shall be installed without a drawing or submittal bearing the No 

Exceptions Taken notation.  The Contractor shall maintain at the job site a complete 
set of shop drawings bearing the Engineer's stamp. 

 
 C. Substitutions:  In the event the Contractor obtains the Engineer's approval for the use 

of products other than those which are listed first in the Contract Documents, the 
Contractor shall, at the Contractor's own expense and using methods approved by the 
Engineer, make any changes to structures, piping and electrical work that may be 
necessary to accommodate these products. 

 
 D. Use of the No Exceptions Taken notation on shop drawings or other submittals is 

general and shall not relieve the Contractor of the responsibility of furnishing products 
of the proper dimension, size, quality, quantity, materials and all performance 
characteristics, to efficiently perform the requirements and intent of the Contract 
Documents.  The Engineer's review shall not relieve the Contractor of responsibility for 
errors of any kind on the shop drawings.  Review is intended only to assure 
conformance with the design concept of the Project and compliance with the 
information given in the Contract Documents.  The Contractor is responsible for 
dimensions to be confirmed and correlated at the job site.  The Contractor is also 
responsible for information that pertains solely to the fabrication processes or to the 
technique of construction and for the coordination of the work of all trades. 
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3.04  RESUBMISSION REQUIREMENTS 
 
 A. Shop Drawings 
 
  1. Revise initial drawings as required and resubmit as specified for initial submittal, 

with the resubmittal number shown. 
 
  2. Indicate on drawings all changes which have been made other than those 

requested by the Engineer. 
 
 B. Project Data and Samples:  Resubmit new data and samples as specified for initial 

submittal, with the resubmittal number shown. 
 
 END OF SECTION
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SECTION 01540 
JOB SITE SECURITY 

 

PART 1 GENERAL 
 
1.01  BARRICADES, LIGHTS AND SIGNALS 
 
 A. The Contractor shall furnish and erect such barricades, fences, lights and danger 

signals and shall provide such other precautionary measures for the protection of 
persons or property and of the Work as necessary.  Barricades shall be painted in a 
color that will be visible at night.  From sunset to sunrise, the Contractor shall furnish 
and maintain at least one light at each barricade and sufficient numbers of barricades 
shall be erected to keep vehicles from being driven on or into any Work under 
construction. 

 
 B. The Contractor will be held responsible for all damage to the Work due to failure of 

barricades, signs and lights and whenever evidence is found of such damage, the 
Contractor shall immediately remove the damaged portion and replace it at 
Contractor's cost and expense.  The Contractor's responsibility for the maintenance of 
barricades, signs and lights shall not cease until the Project has been accepted by the 
Owner. 

 
 END OF SECTION 
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SECTION 01610 
TRANSPORATION AND HANDLING 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
 A. The Contractor shall provide transportation of all equipment, materials and products 

furnished under these Contract Documents to the Work site.  In addition, the 
Contractor shall provide preparation for shipment, loading, unloading, handling and 
preparation for installation and all other work and incidental items necessary or 
convenient to the Contractor for the satisfactory prosecution and completion of the 
Work. 

 
 B. All equipment, materials and products damaged during transportation or handling 

shall be repaired or replaced by the Contractor at no additional cost to the Owner 
prior to being incorporated into the Work. 

 
1.02  TRANSPORTATION 
 
 A. All equipment shall be suitably boxed, crated or otherwise protected during 

transportation. 
 
 B. Where equipment will be installed using existing cranes or hoisting equipment, the 

Contractor shall ensure that the weights of the assembled sections do not exceed the 
capacity of the cranes or hoisting equipment. 

 
 C. Small items and appurtenances such as gauges, valves, switches, instruments and 

probes which could be damaged during shipment shall be removed from the 
equipment prior to shipment, packaged and shipped separately.  All openings shall be 
plugged or sealed to prevent the entrance of water or dirt. 

 
1.03  HANDLING 
 
 A. All equipment, materials and products shall be carefully handled to prevent damage or 

excessive deflections during unloading or transportation. 
 
 B. Lifting and handling drawings and instructions furnished by the manufacturer or 

supplier shall be strictly followed.  Eyebolts or lifting lugs furnished on the equipment 
shall be used in handling the equipment.  Shafts and operating mechanisms shall not 
be used as lifting points.  Spreader bars or lifting beams shall be used when the 
distance between lifting points exceeds that permitted by standard industry practice. 
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 C. Under no circumstances shall equipment or products such as pipe, structural steel, 
castings, reinforcement, lumber, piles, poles, etc., be thrown or rolled off of trucks 
onto the ground. 

 
 D. Slings and chains shall be padded as required to prevent damage to protective 

coatings and finishes. 
 
 END OF SECTION



JULY 22, 2019 SECTION 01611  
CITY OF DAWSONVILLE – MAIN STREET PARK FENCING STORAGE AND PROTECTION 

146 

 

 

SECTION 01611 
STORAGE AND PROTECTION 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
  The work under this Section includes, but is not necessarily limited to, the furnishing of 

all labor, tools and materials necessary to properly store and protect all materials, 
equipment, products and the like, as necessary for the proper and complete 
performance of the Work. 

 
1.02  STORAGE AND PROTECTION 
 
 A. Storage 
 
  1. Maintain ample way for foot traffic at all times, except as otherwise approved by 

the Engineer. 
 
  2. All property damaged by reason of storing of material shall be properly replaced 

at no additional cost to the Owner. 
 
  3. Packaged materials shall be delivered in original unopened containers and so 

stored until ready for use. 
 
  4. All materials shall meet the requirements of these Specifications at the time that 

they are used in the Work. 
 
  5. Store products in accordance with manufacturer's instructions. 
 
 B. Protection 
 
  1. Use all means necessary to protect the materials, equipment and products of 

every section before, during and after installation and to protect the installed 
work and materials of all other trades. 

 
  2. All materials shall be delivered, stored and handled to prevent the inclusion of 

foreign materials and damage by water, breakage, vandalism or other causes. 
 
  3. Substantially constructed weather tight storage sheds, with raised floors, shall 

be provided and maintained as may be required to adequately protect those 
materials and products stored on the site which may require protection from 
damage by the elements. 
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 C. Replacements:  In the event of damage, immediately make all repairs and 

replacements necessary for the approval of the Engineer and at no additional cost to 
the Owner. 

 
 D. Equipment and products stored outdoors shall be supported above the ground on 

suitable wooden blocks or braces arranged to prevent excessive deflection or bending 
between supports.  Items such as pipe, structural steel and sheet construction 
products shall be stored with one end elevated to facilitate drainage. 

 
 E. Unless otherwise permitted in writing by the Engineer, building products and materials 

such as cement, grout, plaster, gypsum board, particleboard, resilient flooring, 
acoustical tile, paneling, finish lumber, insulation, wiring, etc., shall be stored indoors 
in a dry location.  Building products such as rough lumber, plywood, concrete block 
and structural tile may be stored outdoors under a properly secured waterproof 
covering. 

 
 F. Tarps and other coverings shall be supported above the stored equipment or materials 

on wooden strips to provide ventilation under the cover and minimize condensation.  
Tarps and covers shall be arranged to prevent ponding of water. 

 
1.03  EXTENDED STORAGE 
 
  In the event that certain items of major equipment such as air compressors, pumps 

and mechanical aerators have to be stored for an extended period of time, the 
Contractor shall provide satisfactory long-term storage facilities which are acceptable 
to the City of Dawsonville.  The Contractor shall provide all special packaging, 
protective coverings, protective coatings, power, nitrogen purge, desiccants, lubricants 
and exercising necessary or recommended by the manufacturer to properly maintain 
and protect the equipment during the period of extended storage. 

 
 END OF SECTION 
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SECTION 01630 
SUBSTITUTIONS AND OPTIONS 

 

PART 1 GENERAL 
 
1.01  SCOPE  
 
  This Section outlines the restrictions and requirements for substitutions, product and 

manufacturer options, and construction method options. 
 
1.02  DEFINITIONS 
 
 A. For the purposes of these Contract Documents, a substitute item shall be defined as 

one of the following: 
 
  1. A product or manufacturer offered as a replacement to a specified product or 

manufacturer. 
 
  2. A product or manufacturer offered in addition to a specified product or 

manufacturer. 
 
 B. For the purposes of these Contract Documents, a substitute construction method shall 

be defined as one of the following: 
 
  1. A mean, method, technique, sequence or procedure of construction offered as a 

replacement for a specified mean, method, technique, sequence or procedure 
of construction. 

 
  2. A mean, method, technique, sequence or procedure of construction offered in 

addition to a specified mean, method, technique, sequence or procedure of 
construction. 

 
1.03  GENERAL 
 
 A. An item or construction method, which is offered where no specific product, 

manufacturer, mean, method, technique, sequence or procedure of construction is 
specified or shown on the Drawings, shall not be considered a substitute and shall be 
at the option of the Contractor, subject to the provisions in the Contract Documents 
for that item or construction method. 

 
 B. For products specified only by a referenced standard, the Contractor may select any 

product by any manufacturer, which meets the requirements of the Specifications, 
unless indicated otherwise in the Contract Documents. 
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 C. If the manufacturer is named on the Drawings or in the Specifications as an acceptable 

manufacturer, products of that manufacturer meeting all requirements of the 
Specifications and Drawings are acceptable. 

 
 D. Whenever the Engineer's design is based on a specific product of a particular 

manufacturer, that manufacturer will be shown on the Drawings and/or listed first in 
the list of approved manufacturers in the Specifications. Any Bidder intending to 
furnish products of other than the first listed manufacturer, or furnish substitute 
items, shall 

 
  1. Verify that the item being furnished will fit in the space allowed, perform the 

same functions and have the same capabilities as the item specified. 
 
  2. Include in its Bid the cost of all accessory items which may be required by the 

other listed substitute product, 
 
  3. Include the cost of any architectural, structural, mechanical, piping, electrical or 

other modifications required, and 
 
  4. Include the cost of required additional work by the Engineer, if any, to 

accommodate the item. 
 
 E. Whenever a product specification includes minimum experience requirements which 

the manufacturer selected by the Contractor cannot meet, the manufacturer shall 
furnish the Owner with a cash deposit, or bond acceptable to the Owner in an amount 
equal to the cost of the product, which shall remain in effect until the experience 
requirement has been met. 

 
1.04  APPROVALS 
 
 A. Approval, of a substitution as an acceptable manufacturer, of the Engineer is 

dependent on determination that the product offered 
 
  1. is essentially equal in function, performance, quality of manufacture, ease of 

maintenance, reliability, service life and other criteria to that on which the 
design is based, and  

 
  2. will require no major modifications to structures, electrical systems, control 

systems or piping systems. 
 
1.05  SUBSTITUTIONS AND OPTIONS 
 
 A. No substitutions will be considered for the manufacturers listed in the Bid. 
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 B. After Notice to Proceed 
 
  1. Substitute items will be considered only if the term equal to precedes the names 

of acceptable manufacturers in the Specification.   
 
  2. Where items are specified by referenced standard or specified as indicated in 

Article 1.03, Paragraph A.  above, such items shall be submitted to the Engineer 
for review. 

 
  3. The Contractor shall submit shop drawings on the substitute item for the 

Engineer's review in accordance with the Section 01340. 
 
 C. Prior to Opening of Bids 
 
  1. No consideration or approvals will be made for products specified by a 

referenced standard, or specified as indicated in Article 1.03, Paragraph A.  
above.  Such consideration may occur only after the Notice to Proceed. 

 
  2. No consideration or approvals will be made for products being offered where 

the term equal to precedes the name of an approved product.  Such substitution 
consideration may occur only after the Notice to Proceed. 

 
 END OF SECTION 
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SECTION 01710 
CLEANING 

 

PART 1 GENERAL 
 
1.01  SCOPE 
 
  This Section covers the general cleaning which the Contractor shall be required to 

perform both during construction and before final acceptance of the Project unless 
otherwise shown on the Drawings or specified elsewhere in these Specifications. 

 
1.02  QUALITY ASSURANCE 
 
 A. Daily, and more often if necessary, conduct inspections verifying that requirements of 

cleanliness are being met. 
 
 B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 
 
1.03  HAZARDOUS MATERIAL AND WASTE 
 
 A. The Contractor shall handle hazardous waste and materials in accordance with 

applicable local, state, and federal regulations.  Waste shall also be disposed of in 
approved landfills as applicable. 

 
 B. The Contractor shall prevent accumulation of wastes which create hazardous 

conditions. 
 
 C. Burning or burying rubbish and waste materials on the site shall not be allowed. 
 
 D. Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be 

allowed. 
 
1.04  DISPOSAL OF SURPLUS MATERIALS 
 
  Unless otherwise shown on the Drawings, specified or directed, the Contractor shall 

legally dispose off the site all surplus materials and equipment from demolition and 
shall provide suitable off-site disposal site, or utilize a site designated by the Owner. 
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PART 2 PRODUCTS 
 
2.01  CLEANING MATERIALS AND EQUIPMENT 
 
  Provide all required personnel, equipment and materials needed to maintain the 

specified standard of cleanliness. 
 
2.02  COMPATIBILITY 
 
  Use only the cleaning materials, methods and equipment which are compatible with 

the surface being cleaned, as recommended by the manufacturer of the material or as 
approved by the Engineer. 

 

PART 3 EXECUTION 
 
3.01  PROGRESS CLEANING 
 
 A. General 
 
  1. Do not allow the accumulation of scrap, debris, waste material and other items 

not required for construction of this Work. 
 
  2. At least each week, and more often if necessary, completely remove all scrap, 

debris and waste material from the job site. 
 
  3. Provide adequate storage for all items awaiting removal from the job site, 

observing all requirements for fire protection and protection of the 
environment. 

 
 B. Site 
 
  1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris 

and waste material.  Remove all such items to the place designated for their 
storage. 

 
  2. Restack materials stored on site weekly. 
 
  3. At all times maintain the site in a neat and orderly condition which meets the 

approval of the Engineer. 
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3.02  FINAL CLEANING 
 
 A. Definitions:  Unless otherwise specifically specified, clean for the purpose of this Article 

shall be interpreted as the level of cleanliness generally provided by commercial 
building maintenance subcontractors using commercial quality building maintenance 
equipment and materials. 

 
 B. General:  Prior to completion of the Work, remove from the job site all tools, surplus 

materials, equipment, scrap, debris and waste.  Conduct final progress cleaning as 
described in 3.01 above. 

 
 C. Site:  Unless otherwise specifically directed by the Engineer, hose down all paved areas 

on the site and all public sidewalks directly adjacent to the site; rake clean other 
surfaces of the grounds.  Completely remove all resultant debris. 

 
 D. Post-Construction Cleanup:  All evidence of temporary construction facilities, haul 

roads, work areas, structures, foundations of temporary structures, stockpiles of 
excess or waste materials, or any other evidence of construction, as directed by the 
Engineer. 

 
 E. Restoration of Landscape Damage:  Any landscape feature damaged by the Contractor 

shall be restored as nearly as possible to its original condition at the Contractor's 
expense.  The Engineer will decide what method of restoration shall be used. 

 
 F. Timing:  Schedule final cleaning as approved by the Engineer to enable the Owner to 

accept the Project. 
 
3.03  CLEANING DURING OWNER'S OCCUPANCY 
 
  Should the Owner occupy the Work or any portion thereof prior to its completion by 

the Contractor and acceptance by the Owner, responsibilities for interim and final 
cleaning of the occupied spaces shall be as determined by the Engineer in accordance 
with the Supplementary Conditions of the Contract Documents. 

 
 END OF SECTION 
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SECTION 01740 
WARRANTIES 

 

PART 1 GENERAL 
 
1.01  PROJECT MAINTENANCE AND WARRANTY 
 
 A. Maintain and keep in good repair the Work covered by these Drawings and 

Specifications until acceptance by the Owner. 
 
 B. The Contractor shall warrant for a period of one year from the date of Owner's written 

acceptance of certain segments of the Work and/or Owner's written final acceptance 
of the Project, as defined in the Contract Documents, that the completed Work is free 
from all defects due to faulty products or workmanship and the Contractor shall 
promptly make such corrections as may be necessary by reason of such defects.  The 
Owner will give notice of observed defects with reasonable promptness.  In the event 
that the Contractor should fail to make such repairs, adjustments or other work that 
may be made necessary by such defects, the Owner may do so and charge the 
Contractor the cost thereby incurred.   

 
 C. The Contractor shall not be obligated to make replacements which become necessary 

because of ordinary wear and tear, or as a result of improper operation or 
maintenance, or as a result of improper work or damage by another Contractor or the 
Owner, or to perform any work which is normally performed by a maintenance crew 
during operation. 

 
 D. In the event of multiple failures of major consequences prior to the expiration of the 

one year warranty described above, the affected unit shall be disassembled, inspected 
and modified or replaced as necessary to prevent further occurrences.  All related 
components which may have been damaged or rendered non-serviceable as a 
consequence of the failure shall be replaced.  A new 12 month warranty against 
defective or deficient design, workmanship, and materials shall commence on the day 
that the item is reassembled and placed back into operation.  As used herein, multiple 
failure shall be interpreted to mean two or more successive failures of the same kind 
in the same item or failures of the same kind in two or more items.  Major failures may 
include, but are not limited to, cracked or broken housings, piping, or vessels, 
excessive deflections, bent or broken shafts, broken or chipped gear teeth, premature 
bearing failure, excessive wear or excessive leakage around seals.  Failures which are 
directly and clearly traceable to operator abuse, such as operations in conflict with 
published operating procedures or improper maintenance, such as substitution of 
unauthorized replacement parts, use of incorrect lubricants or chemicals, flagrant 
over-or under-lubrication and using maintenance procedures not conforming with 
published maintenance instructions, shall be exempted from the scope of the one year 
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warranty.  Should multiple failures occur in a given item, all products of the same size 
and type shall be disassembled, inspected, modified or replaced as necessary and 
rewarranted for one year. 

 
 E. The Contractor shall, at Contractor's own expense, furnish all labor, materials, tools 

and equipment required and shall make such repairs and removals and shall perform 
such work or reconstruction as may be made necessary by any structural or functional 
defect or failure resulting from neglect, faulty workmanship or faulty materials, in any 
part of the Work performed by the Contractor.  Such repair shall also include refilling 
of trenches, excavations or embankments which show settlement or erosion after 
backfilling or placement. 

 
 F. Except as noted on the Drawings or as specified, all structures such as embankments 

and fences shall be returned to their original condition prior to the completion of the 
Contract.  Any and all damage to any facility not designated for removal, resulting from 
the Contractor's operations, shall be promptly repaired by the Contractor at no cost to 
the Owner. 

 
 G. The Contractor shall be responsible for all road and entrance reconstruction and 

repairs and maintenance of same for a period of one year from the date of final 
acceptance.  In the event the repairs and maintenance are not made immediately and 
it becomes necessary for the owner of the road to make such repairs, the Contractor 
shall reimburse the owner of the road for the cost of such repairs. 

 
 H. Notice to Contractor for repairs and reconstruction will be made in the form of a 

registered letter addressed to the Contractor at Contractor's home office. 
 
 I. Neither the foregoing paragraphs nor any provision in the Contract Documents, nor 

any special guarantee time limit implies any limitation of the Contractor's liability 
within the law of the place of construction. 

 
 END OF SECTION 
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SECTION 323113 
CHAIN LINK FENCES AND GATES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Fence framework, fabric, and accessories. 
2. Excavation for post bases. 
3. Concrete foundation for posts and center drop for gates. 
4. Manual gates and related hardware. 
5. Privacy slats. 

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT 

A. Fencing: 

1. Basis of Measurement: By linear foot to fence height specified, based on specified post 
spacing. 

2. Basis of Payment: Includes posts, rails, tension wire, fabric, accessories, attachments. 

B. Post Footings: 

1. Basis of Measurement: Each unit footing, to depth specified. 
2. Basis of Payment: Includes excavation, concrete placed, finishing. 

C. Gates: 

1. Basis of Measurement: Each specified type. 
2. Basis of Payment: Includes frame posts, fabric, accessories, hardware. 

1.3 REFERENCES 

A. ASTM International: 

1. ASTM A121 - Standard Specification for Metallic-Coated Carbon Steel Barbed Wire. 
2. ASTM A123/A123M - Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on 

Iron and Steel Products. 
3. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 

Hardware. 
4. ASTM A392 - Standard Specification for Zinc-Coated Steel Chain-Link Fence Fabric. 
5. ASTM A491 - Standard Specification for Aluminum-Coated Steel Chain-Link Fence Fabric. 
6. ASTM A817 - Standard Specification for Metallic-Coated Steel Wire for Chain-Link Fence 

Fabric and Marcelled Tension Wire. 
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7. A1011/A1011M-07 Standard Specification for Steel, Sheet and Strip, Hot-Rolled, Carbon, 
Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with Improved Formability, 
and Ultra-High Strength 

8. ASTM B429/B429M - Standard Specification for Aluminum-Alloy Extruded Structural 
Pipe and Tube. 

9. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete. 
10. ASTM F552 - Standard Terminology relating to Chain Link Fencing. 
11. ASTM F567 - Standard Practice for Installation of Chain-Link Fence. 
12. ASTM F626 - Standard Specification for Fence Fittings. 
13. ASTM F668 - Standard Specification for Polyvinyl Chloride (PVC) and Other Organic 

Polymer-Coated Steel Chain-Link Fence Fabric. 
14. ASTM F900 - Standard Specification for Industrial and Commercial Swing Gates. 
15. ASTM F934 - Standard Specification for Standard Colors for Polymer-Coated Chain Link 

Fence Materials. 
16. ASTM F1043 - Standard Specification for Strength and Protective Coatings on Metal 

Industrial Chain Link Fence Framework. 
17. ASTM F1083 - Standard Specification for Pipe, Steel, Hot-Dipped Zinc-Coated 

(Galvanized) Welded, for Fence Structures. 
18. ASTM F1183 - Standard Specification for Aluminum Alloy Chain Link Fence Fabric. 
19. ASTM F1184 - Standard Specification for Industrial and Commercial Horizontal Slide 

Gates. 
20. ASTM F1345 - Standard Specification for Zinc - 5% Aluminum -Mischmetal Alloy-Coated 

Steel Chain-Link Fence Fabric. 

B. Chain Link Fence Manufacturers Institute: 

1. CLFMI - Product Manual. 

1.4 SYSTEM DESCRIPTION 

A. Fence Height: as indicated on Drawings. 

B. Line Post Spacing: At intervals not exceeding 10 feet. 

C. Fence Post and Rail Strength: Conform to ASTM F1043 Light Industrial Fence quality. 

1.5 SUBMITTALS 

A. Shop Drawings: Indicate plan layout, spacing of components, post foundation dimensions, 
hardware anchorage, gates, and schedule of components. 

B. Product Data: Submit data on fabric, posts, accessories, fittings and hardware. 

C. Samples: Submit two 12x12 inch samples of fence fabric, in size illustrating construction and 
black finish. 
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D. Manufacturer's Installation Instructions: Submit installation requirements and post 
foundation anchor bolt templates. 

1.6 CLOSEOUT SUBMITTALS 

A. Project Record Documents: Accurately record actual locations of property perimeter posts 
relative to property lines and easements. 

B. Operation and Maintenance Data: Procedures for submittals. 

1.7 QUALITY ASSURANCE 

A. Supply material according to CLFMI - Product Manual. 

B. Perform installation according to ASTM F567. 

C. Perform Work according to City of Dawsonville standards. 

D. Maintain one copy of each document on site. 

1.8 QUALIFICATIONS 

A. Manufacturer: Company specializing in manufacturing Products specified in this section with 
minimum three years documented experience. 

B. Installer: Company specializing in performing work of this section with minimum 5 years 
documented experience. 

1.9 DELIVERY, STORAGE AND HANDLING 

A. Section 01610 – Transportation and Handling 

B. Deliver fence fabric and accessories in packed cartons or firmly tied rolls. 

C. Identify each package with manufacturer's name. 

D. Store fence fabric and accessories in secure and dry place. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers: 

1. Allied Tube & Conduit; a part of Atkore International.  
2. Amico Corporation.  
3. Master Halco.  
4. Pacific Fence and Wire Company.  

http://www.specagent.com/LookUp/?ulid=8733&mf=04&src=wd#http://www.specagent.com/LookUp/?ulid=8733&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456923600&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456923599&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456923601&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456923598&mf=04&src=wd
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5. Substitutions: Section 01630 – Substitutions and Options. 

2.2 MATERIALS AND COMPONENTS 

A. Materials and Components: Conform to CLFMI Product Manual. 

B. Fabric Size: CLFMI Light Industrial, Standard Residential service. 

C. Intermediate Posts: Type I round. 

2.3 Terminal, Corner, Rail, Brace, and Gate Posts: Type I round. 

2.4 MATERIALS 

A. Framing (Steel): ASTM F1083 Schedule 40 galvanized steel pipe, welded construction, 
minimum yield strength of 25 ksi; coating conforming to ASTM F1043 Type A on pipe exterior 
and interior. 

B. Framing (Steel): ASTM A1011/A1011M; hot rolled steel strip, cold formed to pipe 
configuration, longitudinally welded construction, minimum Grade 50; coating conforming to 
ASTM F1043 Type B on pipe exterior and interior. 

C. Fabric Wire (Steel): ASTM F668 PVC coated steel wire. 

D. Concrete: see Drawings. 

E. Concrete: ASTM C94/C94M, Option A; Portland Cement, 2,500 psi strength at 28 days. 

2.5 COMPONENTS 

A. Line Posts: 2.38 inch diameter. 

B. Corner and Terminal Posts: 2.38 inch. 

C. Gate Posts: 4.5 inch diameter. 

D. Top and Brace Rail: 1.66 inch diameter, plain end, sleeve coupled. 

E. Gate Frame: 1.66 inch diameter for welded fabrication. 

F. Fabric: 2 inch diamond mesh interwoven wire, 9 gage thick, top salvage knuckle end closed 
bottom selvage knuckle end closed. 

G. Tension Wire: 6 gage (5 mm) thick steel, single strand, marcelled, spiraled or crimped, 
aluminum-coated tension wire conforming to ASTM A824. 

H. Tension Band: 14 gauge thick steel. 
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I. Tension Strap: 14 gauge thick steel. 

J. Tie Wire: Aluminum alloy steel wire. 

2.6 ACCESSORIES 

A. Caps: Molded rigid vinyl; sized to post diameter, set screw retainer. 

B. Fittings: Sleeves, bands, clips, rail ends, tension bars, fasteners and fittings; black vinyl coated. 

C. Gate Hardware: Center gate stop and drop rod; two 180 degree gate hinges for each leaf and 
hardware for padlock keyed. 

2.7 GATES 

A. General: 

1. Gate Types, Opening Widths and Directions of Operation: As indicated on Drawings. 
2. Factory assemble gates. 
3. Conform to requirements specified for PVC coated steel chain link fence except that PVC 

coated aluminum alloy framing conforming to ASTM B429/B429M may be used. 
4. Design gates for operation by one person. 

B. Swing Gates: 

1. Fabricate gates to permit 180 degree swing. 
2. Gates Construction: ASTM F900 with welded corners. Use of corner fittings is not 

permitted. 

2.8 FINISHES 

A. Components and Fabric: Galvanized to ASTM A123/A123M for components; ASTM 
A153/A153M for hardware; ASTM A392 for fabric; 1.8 oz/sq ft coating. 

B. Components and Fabric: Aluminum coating to ASTM A792/A792M for components and ASTM 
A491 for fabric; 0.40 oz/sq ft. 

C. Components and Fabric: Vinyl coating, black color according to ASTM F934 over galvanized 
coating. 

D. Vinyl Components: black color to match fabric. 

E. Hardware: Galvanized to ASTM A153/A153M, 1.8 oz/sq ft coating. 

F. Accessories: Same finish as framing. 
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PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install framework, fabric, accessories and gates according to ASTM F567. 

B. Set intermediate, terminal, and gate posts plumb, in concrete footings with top of footing 2 
inches above finish grade. Slope top of concrete for water runoff. 

C. Line Post Footing Depth Below Finish Grade: ASTM F567 3 feet. 

D. Corner, Gate and Terminal Post Footing Depth Below Finish Grade: ASTM F567 3 feet. 

E. Brace each gate and corner post to adjacent line post with horizontal center brace rail and 
diagonal truss rods. Install brace rail one bay from end and gate posts. 

F. Install top rail through line post tops and splice with 6 inch long rail sleeves. 

G. Install center and bottom brace rail on corner gate leaves. 

H. Place fabric on outside of posts and rails. 

I. Do not stretch fabric until concrete foundation has cured 28 days. 

J. Stretch fabric between terminal posts or at intervals of 100 feet maximum, whichever is less. 

K. Position bottom of fabric 3.5 inches above finished grade. 

L. Fasten fabric to top rail, line posts, braces, and bottom tension wire with tie wire at maximum 
12 inches on centers. 

M. Attach fabric to end, corner, and gate posts with tension bars and tension bar clips. 

N. Install bottom tension strap stretched taut between terminal posts. 

O. Support gates from gate posts. Do not attach hinged side of gate from building wall. 

P. Install gate with fabric to match fence. Install three hinges on each gate leaf, latch, catches, 
retainer and locking clamp. 

Q. Provide concrete center drop to footing depth and drop rod retainers at center of double gate 
openings. 

R. Install posts with 6 inches maximum clear opening from end posts to buildings, fences and 
other structures. 

S. Excavate holes for posts to diameter and spacing indicated on Drawings without disturbing 
underlying materials. 
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T. Reuse holes resulting from removal of existing post footings for installation of new posts. 

U. Center and align posts. Place concrete around posts, and vibrate or tamp for consolidation. 
Verify vertical and top alignment of posts and make necessary corrections. 

V. Extend concrete footings 1 inches above grade, and trowel, forming crown to shed water. 

W. Allow footings to cure minimum 7 days before installing fabric and other materials attached to 
posts. 

3.2 ERECTION TOLERANCES 

A. Maximum Variation From Plumb: 1/4 inch. 

B. Maximum Offset From Indicated Position: 1 inch. 

C. Minimum distance from property line: 6 inches. 

END OF SECTION
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SECTION 323119 
DECORATIVE FENCES AND GATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Decorative metallic-coated-steel tubular picket fences. 
2. Decorative steel fences. 
3. Decorative aluminum fences. 
4. Swing gates. 
5. Gate operators, including controls. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Shop Drawings: For fencing and gates. 

1. Include plans, elevations, sections, gate locations, post spacing, and mounting 
details, and grounding details. 

2. Gate Operator: Show locations and details for installing operator components, switches, 
and controls. Indicate motor size, electrical characteristics, drive arrangement, 
mounting, and grounding provisions. 

3. Wiring Diagrams: Include diagrams for power, signal, and control wiring. 

C. Samples: For each fence material and for each color specified. 

1. Provide Samples 12 inches in length for linear materials. 
2. Provide Samples 12 inches square for bar grating and sheet or plate materials. 

1.4 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

B. Product Test Reports: For decorative metallic-coated-steel tubular picket fences, including 
finish, indicating compliance with referenced standard and other specified requirements. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For gate operators to include in maintenance manuals. 
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1.6 QUALITY ASSURANCE 

A. Installer Qualifications: Fabricator of products. 

B. Mockups: Build mockups to verify selections made under Sample submittals, to demonstrate 
aesthetic effects, and to set quality standards for fabrication and installation. 

1. Include 6-foot length of fence complying with requirements. 
2. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Wind Loading: 

1. Fence Height: 0 to 15 feet. 
2. Wind Exposure Category: B. 
3. Design Wind Speed: 105 mph. 

B. Lightning-Protection System: Maximum grounding-resistance value of 25 ohms under normal 
dry conditions. 

2.2 DECORATIVE METALLIC-COATED-STEEL TUBULAR PICKET FENCES 

A. Decorative Metallic-Coated-Steel Tubular Picket Fences: Comply with ASTM F 2408 for light-
industrial (commercial) application (class) unless otherwise indicated. 

1. Basis-of-Design Product: Subject to compliance with requirements, provide Ameristar 
Perimeter Security, USA; an ASSA ABLOY company; Montage II® Welded Ornamental 
Steel Fence Series or comparable product by one of the following: 

a. BetaFence USA LLC. 
b. Builders Fence Company, Inc. 
c. Fortress Iron. 
d. Iron Eagle Industries, Inc. 
e. Iron World Manufacturing, LLC. 
f. Master Halco. 
g. Merchants Metals. 
h. Virginia Railing and Gates, LLC. 
i. Xcel Fence. 

B. Posts: 
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1. End and Corner Posts: Square tubes 2-1/2 by 2-1/2 inches formed from 0.108-inch 
nominal-thickness, metallic-coated steel sheet or formed from 0.105-inch nominal-
thickness steel sheet and hot-dip galvanized after fabrication. 

2. Posts at Swing Gate Openings: Square tubes 3 by 3 inches formed from 0.108-inch 
nominal-thickness, metallic-coated steel sheet or formed from 0.105-inch nominal-
thickness steel sheet and hot-dip galvanized after fabrication. 

3. Posts at Swing Gate Openings: Square steel tubing 3 by 3 inches with 3/16-inch wall 
thickness, hot-dip galvanized. 

C. Post Caps: Formed from steel sheet and hot-dip galvanized after forming 

D. Rails: Square tubes 

1. Size: 1-1/2 by 1-1/2 inches Metal and Thickness: 0.079-inch nominal-thickness, metallic-
coated steel sheet or 0.075-inch nominal-thickness, uncoated steel sheet, hot-dip 
galvanized after fabrication. 

E. Pickets: Square tubes. 

1. Terminate tops of pickets at top rail for flush top appearance. 
2. Picket Spacing: 4 inches clear, maximum. 

F. Fasteners: Manufacturer's standard concealed fastening system. 

G. Fasteners: Manufacturer's standard tamperproof, corrosion-resistant, color-coated fasteners 
matching fence components with resilient polymer washers. 

H. Metallic-Coated Steel Sheet: Galvanized-steel sheet or aluminum-zinc, alloy-coated steel 
sheet. 

I. Interior surface of tubes formed from uncoated steel sheet shall be hot-dip zinc coated same 
as exterior or coated with zinc-rich thermosetting coating to comply with ASTM F 2408. 

J. Galvanizing: For components indicated to be galvanized and for which galvanized coating is 
not specified in ASTM F 2408, hot-dip galvanize to comply with ASTM A 123/A 123M. For 
hardware items, hot-dip galvanize to comply with ASTM A 153/A 153M. 

K. Finish: Organic coating complying with requirements in ASTM F 2408. 

2.3 GATE OPERATORS 

A. Gate Operators: 

1. Manufacturers: Subject to compliance with requirements, provide products by one of 
the following: 

a. Amazing Gates of America LLC. 
b. AutoGate, Inc. 
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c. Begley Automated Gate Systems. 
d. Byan Systems, Inc. 
e. CAME Americas Automation LLC. 
f. Chamberlain Group, Inc. (The). 
g. DoorKing, Inc. 
h. Eagle Access Control Systems, Inc. 
i. FAAC USA. 
j. Gates That Open, LLC. 
k. HySecurity. 
l. Nice Apollo. 
m. Tymetal Corp. 
n. USAutomatic Inc. 
o. Viking Access Systems. 

B. Provide factory-assembled automatic operating system designed for gate size, type, weight, 
and operation frequency. Provide operation control system with characteristics suitable for 
Project conditions, with remote-control stations, safety devices, and weatherproof 
enclosures; coordinate electrical requirements with building electrical system. 

1. Provide operator designed so motor may be removed without disturbing limit-switch 
adjustment and without affecting auxiliary emergency operator. 

2. Provide operator with UL 325 Safety Standard and the ASTM F2200 Construction 
Standard. 

3. Provide electronic components with built-in troubleshooting diagnostic feature. 
4. Provide unit designed and wired for both right-hand/left-hand opening, permitting 

universal installation. 

C. Comply with NFPA 70. 

D. UL Standard: Manufacturer and label gate operators to comply with UL 325. 

E. Emergency Access Requirements: Comply with requirements of authorities having jurisdiction 
for automatic gate operators on gates that must provide emergency access. 

F. Motor Characteristics: Sufficient to start, accelerate, and operate connected loads at 
designated speeds, within installed environment, with indicated operating sequence, and 
without exceeding nameplate rating or considering service factor. Comply with NEMA MG 1 
and the following: 

1. Voltage: 24-V dc. 
2. Horsepower: Not less than 1/2. 
3. Enclosure: Manufacturer's standard. 
4. Duty: Continuous duty at ambient temperature of 105 deg F and at altitude of 3300 feet 

above sea level. 
5. Service Factor: 1.15 for open dripproof motors; 1.0 for totally enclosed motors. 
6. Phase: One. 
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G. Gate Operators: Gate mounted and as follows: 

1. Mechanical Swing Gate Operators: 

a. Duty: Heavy duty, commercial/industrial. 
b. Maximum Gate Weight: 800 lb. 
c. Frequency of Use: Continuous duty. 
d. Operating Type: Wheel-and-rail drive with manual release. 
e. Drive Type: Enclosed worm gear reducers, roller-chain drive. 
f. Drive Type: V-belt and worm gear reducers, roller-chain drive. 

H. Remote Controls: Electric controls separated from gate and motor and drive mechanism, with 
NEMA ICS 6, Type 1 enclosure for concrete base mounting, and with space for additional 
optional equipment. Provide the following remote-control device(s): 

1. Control Station: Keyed, two-position switch with open and close function; located 
remotely from gate. Provide two keys per station. 

2. Control Station: Momentary-contact, single-button-operated with open and close 
function; located remotely from gate. Key switch to lock out open and close buttons. 

3. Radio Control: Digital system consisting of code-compatible universal receiver for each 
gate, located where indicated, with remote antenna with coaxial cable and mounting 
brackets designed to operate gates. Provide three programmable transmitter(s) with 
multiple-code capability permitting validating or voiding of not less than 1000 codes per 
channel configured for the following functions: 

a. Transmitters: Single button operated, with open and close function. 
b. Channel Settings: Two independent channel settings controlling separate receivers 

for operating more than one gate from each transmitter. 

I. Vehicle Loop Detector: System includes automatic closing timer with adjustable time 
delay, timer cutoff switch, and loop detector designed to hold gate open until traffic clears. 
System includes electronic detector with adjustable detection patterns, adjustable sensitivity 
and frequency settings, and panel indicator light designed to detect presence or transit of a 
vehicle over an embedded loop of wire and to emit a signal activating the gate operator. 
System includes number of loops consisting of multiple strands of wire, number of turns, loop 
size, and method of placement, as recommended in writing by detection system manufacturer 
for function indicated, at location indicated on Drawings. 

J. Obstruction Detection Devices: Provide each motorized gate with automatic safety sensor(s). 
Activation of sensor(s) causes operator to immediately function as follows: 

1. Action: Reverse gate in both opening and closing cycles, and hold until clear of 
obstruction. 

2. Action: Stop gate in opening cycle and reverse gate in closing cycle, and hold until clear 
of obstruction. 

3. Internal Sensor: Built-in torque or current monitor senses gate is obstructed. 
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4. Sensor Edge: Contact-pressure-sensitive safety edge, profile, and sensitivity designed for 
type of gate and component indicated, in locations as follows. Connect to control circuit 
using take-up cable reel. 

a. Along entire gate leaf leading edge. 
b. Along entire gate leaf trailing edge. 
c. Across entire gate leaf bottom edge. 
d. Along entire length of gate posts. 
e. Along entire length of gate guide posts. 
f. Where indicated on Drawings. 

5. Photoelectric/Infrared Sensor System: Designed to detect an obstruction in gate's path 
when infrared beam in the zone pattern is interrupted. 

K. Limit Switches: Adjustable switches, interlocked with motor controls and set to automatically 
stop gate at fully retracted and fully extended positions. 

L. Emergency Release Mechanism: Quick-disconnect release of operator drive system of the 
following type, permitting manual operation if operator fails. Design system so control-circuit 
power is disconnected during manual operation. 

1. Type: Integral fail-safe release, allowing gate to be pushed open without mechanical 
devices, keys, cranks, or special knowledge. 

M. Operating Features: 

1. Digital Microprocessor Control: Electronic programmable means for setting, changing, 
and adjusting control features with capability for monitoring and auditing gate activity. 
Provide unit that is isolated from voltage spikes and surges. 

2. System Integration: With controlling circuit board capable of accepting any type of input 
from external devices. 

3. Master/Slave Capability: Control stations designed and wired for gate pair operation. 
4. Automatic Closing Timer: With adjustable time delay before closing and timer cutoff 

switch. 
5. Open Override Circuit: Designed to override closing commands. 
6. Reversal Time Delay: Designed to protect gate system from shock load on reversal in 

both directions. 
7. Maximum Run Timer: Designed to prevent damage to gate system by shutting down 

system if normal time to open gate is exceeded. 
8. Clock Timer: Seven-day programmable for regular events. 

N. Accessories: 

1. Warning Module: Visual, strobe-light alarm sounding three to five seconds in advance of 
gate operation and continuing until gate stops moving; compliant with the United States 
Access Board's ADA-ABA Accessibility Guidelines. 
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2. Battery Backup System: Battery-powered drive and access-control system, independent 
of primary drive system. 

a. Fail-Safe: Gate opens and remains open until power is restored. 
b. Fail-Secure: Gate cycles on battery power, then fail-safe when battery is 

discharged. 
3. External electric-powered magnetic lock with delay timer allowing time for lock to 

release before gate operates. 
4. Fire box. 
5. Fire siren sensor. 
6. Instructional, Safety, and Warning Labels and Signs: Manufacturer's standard for 

components and features specified. 
7. Equipment Bases/Pads: Precast concrete, 30” deep, dimensioned and reinforced 

according to gate operator component manufacturer's written instructions and as 
indicated on Drawings. 

2.4 COATING MATERIALS 

A. Shop Primer for Steel: Manufacturer's standard lead- and chromate-free, nonasphaltic, rust-
inhibiting primer complying with MPI#79 and compatible with topcoat. 

B. Epoxy Zinc-Rich Primer for Uncoated Steel: Complying with MPI #20 and compatible with 
coating specified to be applied over it. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Ameristar Montage Plus®. 

C. Epoxy Primer for Galvanized Steel: Epoxy primer recommended in writing by topcoat 
manufacturer. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Ameristar Montage Plus®. 

D. Epoxy Intermediate Coat for Uncoated Steel: Complying with MPI #77 and compatible with 
primer and topcoat. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Ameristar Montage Plus®. 

E. Intermediate Coat for Uncoated Steel: Epoxy or polyurethane intermediate recommended in 
writing by primer and topcoat manufacturer. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Ameristar Montage Plus®. 
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F. Polyurethane Topcoat: Complying with MPI #72 and compatible with undercoat. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Ameristar Montage Plus®. 

2.5 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy 
welded. 

1. For aluminum, provide type and alloy as recommended by producer of metal to be 
welded and as required for strength and compatibility in fabricated items. 

B. Concrete: Normal-weight, air-entrained, ready-mix concrete complying with requirements in 
Section 033000 "Cast-in-Place Concrete" with a minimum 28-day compressive strength of 
3000 psi, 3-inch slump, and 1-inch maximum aggregate size. 

C. Nonshrink Grout: Factory-packaged, nonstaining, noncorrosive, nongaseous grout complying 
with ASTM C 1107/C 1107M and specifically recommended by manufacturer for exterior 
applications. 

2.6 GROUNDING MATERIALS 

A. Grounding Conductors: Size as indicated on Drawings. Bare, solid wire for No. 6 AWG and 
smaller; stranded wire for No. 4 AWG and larger. 

1. Material above Finished Grade: Copper. 
2. Material on or below Finished Grade: Copper. 
3. Bonding Jumpers: Braided copper tape, 1-5/8 inch wide and 1/16 inch thick, woven of 

No. 30 AWG bare copper wire, terminated with copper ferrules. 

B. Grounding Connectors and Grounding Rods: Comply with UL 467. 

1. Connectors for Below-Grade Use: Exothermic-welded type. 
2. Grounding Rods: Copper-clad steel. 

a. Size: 5/8 by 96 inches. 

 

2.7 STEEL FINISHES 

A. Surface Preparation: Clean surfaces according to SSPC-SP 6/NACE No. 3, "Commercial Blast 
Cleaning. After cleaning, apply a conversion coating compatible with the organic coating to be 
applied over it. 
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B. Powder Coating: Immediately after cleaning, apply manufacturer's standard two-coat finish 
consisting of epoxy primer and TGIC polyester topcoat to a minimum total dry film thickness 
of not less than 8 mils. Comply with coating manufacturer's written instructions. 

1. Color and Gloss: As indicated by manufacturer's designations. 

C. Primer Application: Apply zinc-rich epoxy primer immediately after cleaning, to provide a 
minimum dry film thickness of 2 mils per applied coat, to surfaces that are exposed after 
assembly and installation, and to concealed surfaces. 

D. High-Performance Coating: Apply intermediate and polyurethane topcoats to prime-coated 
surfaces. Comply with coating manufacturer's written instructions and with requirements in 
SSPC-PA 1, "Paint Application Specification No. 1: Shop, Field, and Maintenance Painting of 
Steel," for shop painting. Apply at spreading rates recommended by coating manufacturer. 

1. Match approved Samples for color, texture, and coverage. Remove and refinish, or 
recoat work that does not comply with specified requirements. 

2.8 METALLIC-COATED-STEEL FINISHES 

A. Galvanized Finish: Clean welds, mechanical connections, and abraded areas and repair 
galvanizing to comply with ASTM A 780/A 780M. 

B. Surface Preparation: Clean surfaces of oil and other contaminants. Use cleaning methods that 
do not leave residue. After cleaning, apply a zinc-phosphate conversion coating compatible 
with the organic coating to be applied over it. Clean welds, mechanical connections, and 
abraded areas and apply galvanizing repair paint, complying with SSPC-Paint 20, to comply 
with ASTM A 780/A 780M. 

C. Powder Coating: Immediately after cleaning and pretreating, apply manufacturer's standard 
TGIC polyester powder-coat finish to a minimum dry film thickness of 2 mils. 

1. Color and Gloss: As indicated by manufacturer's designations. 

D. Powder Coating: Immediately after cleaning and pretreating, apply manufacturer's standard 
two-coat finish consisting of zinc-rich epoxy prime coat and TGIC polyester opcoat to a 
minimum dry film thickness of 2 mils. Comply with coating manufacturer's written instructions 
to achieve a minimum total dry film thickness of 4 mils. 

1. Color and Gloss: As indicated by manufacturer's designations. 
2. Comply with surface finish testing requirements in ASTM F 2408 except change 

corrosion-resistance requirement to 3000 hours without failure. 

E. High-Performance Coating: Apply epoxy primer, polyurethane intermediate coat, and 
polyurethane topcoat to prepared surfaces. Comply with coating manufacturer's written 
instructions and with requirements in SSPC-PA 1, "Paint Application Specification No. 1: Shop, 
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Field, and Maintenance Painting of Steel," for shop painting. Apply at spreading rates 
recommended by coating manufacturer. 

1. Match approved Samples for color, texture, and coverage. Remove and refinish, or 
recoat work that does not comply with specified requirements. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
site clearing, earthwork, pavement work, construction layout, and other conditions affecting 
performance of the Work. 

B. Do not begin installation before final grading is completed unless otherwise permitted by 
Architect. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Stake locations of fence lines, gates, and terminal posts. Do not exceed intervals of 500 feet or 
line of sight between stakes. Indicate locations of utilities, lawn sprinkler system, underground 
structures, benchmarks, and property monuments. 

3.3 DECORATIVE FENCE INSTALLATION 

A. Install fences according to manufacturer's written instructions. 

B. Install fences by setting posts as indicated and fastening rails and infill panels to posts. 

C. Post Excavation: Drill or hand-excavate holes for posts in firm, undisturbed soil. Excavate holes 
to a diameter of not less than 4 times post size and a depth of not less than 24 inches plus 3 
inches for each foot or fraction of a foot that fence height exceeds 4 feet. 

D. Post Setting: Set posts in concrete at indicated spacing into firm, undisturbed soil. 

1. Verify that posts are set plumb, aligned, and at correct height and spacing, and hold in 
position during setting with concrete or mechanical devices. 

2. Concrete Fill: Place concrete around posts and vibrate or tamp for consolidation. Protect 
aboveground portion of posts from concrete splatter. 

a. Exposed Concrete: Extend 2 inches above grade. Finish and slope top surface to 
drain water away from post. 

b. Concealed Concrete: Top 2 inches below grade as indicated on Drawings to allow 
covering with surface material. Slope top surface of concrete to drain water away 
from post. 
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3. Posts Set in Concrete: Extend post to within 6 inches of specified excavation depth, but 
not closer than 3 inches to bottom of concrete. 

4. Posts Set into Concrete in Sleeves: Use galvanized-steel pipe sleeves with inside 
diameter at least 3/4 inch larger than outside diagonal dimension of post, preset and 
anchored into concrete for installing posts. 

a. Extend posts at least 5 inches into sleeve. 
b. After posts have been inserted in sleeves, fill annular space between post and 

sleeve with nonshrink grout, mixed and placed to comply with grout 
manufacturer's written instructions; shape and smooth to shed water. Finish and 
slope top surface of grout to drain water away from post. 

5. Posts Set into Voids in Concrete: Form or core drill holes not less than 3/4 inch larger 
than outside diagonal dimension of post. 

a. Extend posts at least 5 inches into concrete. 
b. Clean holes of loose material, insert posts, and fill annular space between post 

and concrete with nonshrink grout, mixed and placed to comply with grout 
manufacturer's written instructions. Finish and slope top surface of grout to drain 
water away from post. 

6. Space posts uniformly at 95” o.c. 

3.4 GATE INSTALLATION 

A. Install gates according to manufacturer's written instructions, level, plumb, and secure for full 
opening without interference. Attach hardware using tamper-resistant or concealed means. 
Install ground-set items in concrete for anchorage. Adjust hardware for smooth operation and 
lubricate where necessary. 

3.5 GATE OPERATOR INSTALLATION 

A. General: Install gate operators according to manufacturer's written instructions, aligned and 
true to fence line and grade. 

B. Excavation for Support Posts: Hand-excavate holes for bases in firm, undisturbed soil to 
dimensions and depths and at locations as required by gate operator component 
manufacturer's written instructions and as indicated. 

C. Concrete Bases: Cast-in-place or precast concrete, 30” deep as recommended by 
manufacturer, dimensioned and reinforced according to gate operator component 
manufacturer's written instructions and as indicated on Drawings. 

D. Vehicle Loop Detector System: Cut grooves in pavement and bury and seal wire loop 
according to manufacturer's written instructions. Connect to equipment operated by 
detector. 

E. Comply with NFPA 70 and manufacturer's written instructions for grounding of electric-
powered motors, controls, and other devices. 
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3.6 GROUNDING AND BONDING 

A. Comply with Section 260526 "Grounding and Bonding for Electrical Systems." 

B. Fence Grounding: Install at maximum intervals of 1500 feet except as follows: 

1. Fences within 100 Feet of Buildings, Structures, Walkways, and Roadways: Ground at 
maximum intervals of 750 feet. 

a. Gates and Other Fence Openings: Ground fence on each side of opening. 
1) Bond metal gates to gate posts. 
2) Bond across openings, with and without gates, except at openings indicated 

as intentional fence discontinuities. Use No. 2 AWG wire and bury it at least 
18 inches below finished grade. 

C. Protection at Crossings of Overhead Electrical Power Lines: Ground fence at location of 
crossing and at a maximum distance of 150 feet on each side of crossing. 

D. Fences Enclosing Electrical Power Distribution Equipment: Ground as required by IEEE C2 
unless otherwise indicated. 

E. Grounding Method: At each grounding location, drive a grounding rod vertically until the top 
is 6 inches below finished grade. Connect rod to fence with No. 6 AWG conductor. Connect 
conductor to each fence component at grounding location. 

F. Bonding Method for Gates: Connect bonding jumper between gate post and gate frame. 

G. Connections: Make connections so possibility of galvanic action or electrolysis is minimized. 
Select connectors, connection hardware, conductors, and connection methods so metals in 
direct contact are galvanically compatible. 

1. Use electroplated or hot-tin-coated materials to ensure high conductivity and to make 
contact points closer in order of galvanic series. 

2. Make connections with clean, bare metal at points of contact. 
3. Make aluminum-to-steel connections with stainless-steel separators and mechanical 

clamps. 
4. Make aluminum-to-galvanized-steel connections with tin-plated copper jumpers and 

mechanical clamps. 
5. Coat and seal connections having dissimilar metals with inert material to prevent future 

penetration of moisture to contact surfaces. 

H. Bonding to Lightning-Protection System: If fence terminates at lightning-protected building or 
structure, ground the fence and bond the fence grounding conductor to lightning-protection 
down conductor or lightning-protection grounding conductor, complying with NFPA 780. 
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3.7 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

1. Grounding-Resistance Tests: Subject completed grounding system to a megger test at 
each grounding location. Measure grounding resistance not less than two full days after 
last trace of precipitation, without soil having been moistened by any means other than 
natural drainage or seepage and without chemical treatment or other artificial means of 
reducing natural grounding resistance. Perform tests by two-point method according to 
IEEE 81. 

2. Excessive Grounding Resistance: If resistance to grounding exceeds specified value, 
notify Architect promptly. Include recommendations for reducing grounding resistance 
and a proposal to accomplish recommended work. 

3. Report: Prepare test reports of grounding resistance at each test location certified by a 
testing agency. Include observations of weather and other phenomena that may affect 
test results. 

3.8 ADJUSTING 

A. Gates: Adjust gates to operate smoothly, easily, and quietly, free of binding, warp, excessive 
deflection, distortion, nonalignment, misplacement, disruption, or malfunction, throughout 
entire operational range. Confirm that latches and locks engage accurately and securely 
without forcing or binding. 

B. Automatic Gate Operators: Energize circuits to electrical equipment and devices. Adjust 
operators, controls, safety devices, alarms, and limit switches. 

1. Hydraulic Operators: Purge operating system, adjust pressure and fluid levels, and check 
for leaks. 

2. Operational Test: After electrical circuitry has been energized, start units to confirm 
proper motor rotation and unit operation. 

3. Test and adjust controls, alarms, and safeties. Replace damaged and malfunctioning 
controls and equipment. 

C. Lubricate hardware, gate operators, and other moving parts. 

3.9 DEMONSTRATION 

A. Train Owner's personnel to adjust, operate, and maintain gates. 

END OF SECTION 


